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Scope of Bid

Section I - Instructions to Bidders

1.1

1.2

A. General

In connection with the Invitation for Bids specified in the Bid
Data Sheet (BDS), the Employer, as specified in the BDS, issues
these Bidding Documents for the procurement of the Works as
specified in Section VII, Works Requirements. The name,
identification, and number of lots (contracts) of this bidding are
specified in the BDS.

Throughout this Bidding Document:

(a) the term “in writing” means communicated in written form and
delivered against receipt;

(b) except where the context requires otherwise, words indicating
the singular also include the plural and words indicating the
plural also include the singular;

(c) “day” means calendar day; and

(d) “ES” means environmental and social (including Sexual
Exploitation, and Abuse (SEA) and Sexual Harassment (SH));

() “Sexual Exploitation and Abuse” “(SEA)” means the
following:

“Sexual Exploitation” is defined as any actual or
attempted abuse of position of vulnerability, differential
power or trust, for sexual purposes, including, but not
limited to, profiting monetarily, socially or politically from
the sexual exploitation of another;

“Sexual Abuse” is defined as the actual or threatened
physical intrusion of a sexual nature, whether by force or
under unequal or coercive conditions;

(f) “Sexual Harassment” “(SH)” is defined as unwelcome
sexual advances, requests for sexual favors, and other verbal
or physical conduct of a sexual nature by the Contractor’s
Personnel with other Contractor’s or Employer’s Personnel,;

(g) “Contractor’s Personnel” is as defined in Sub- Clause 1
(1) of the General Conditions of Contract; and

(h) “Employer’s personnel” is as defined in GCC Sub-Clause
1 (nn) of the General Conditions of Contract.
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Source of Funds

Corrupt and

Fraudulent
Practices

Eligible Bidders

2.1

2.2

3.1

3.2

4.1

A non-exhaustive list of (i) behaviors which constitute SEA and
(i1) behaviors which constitute SH is attached to the Code of
Conduct form in Section I'V.

The Borrower or Recipient (hereinafter called “Borrower™)
specified in the BDS has received or has applied for financing
(hereinafter called “funds”) from the International Bank for
Reconstruction and Development or the International
Development Association (hereinafter called “the Bank™) in an
amount specified in the BDS, toward the project named in the
BDS. The Borrower intends to apply a portion of the funds to
eligible payments under the contract(s) for which these Bidding
Documents are issued.

Payment by the Bank will be made only at the request of the
Borrower and upon approval by the Bank, and will be subject, in
all respects, to the terms and conditions of the Loan (or other
financing) Agreement. The Loan (or other financing) Agreement
prohibits a withdrawal from the Loan (or other financing) account
for the purpose of any payment to persons or entities, or for any
import of goods, if such payment or import, to the knowledge of
the Bank, is prohibited by a decision of the United Nations
Security Council taken under Chapter VII of the Charter of the
United Nations. No party other than the Borrower shall derive any
rights from the Loan (or other financing) Agreement or have any
claim to the proceeds of the Loan (or other financing).

The Bank requires compliance with its policy in regard to corrupt
and fraudulent practices as set forth in Section VI.

In further pursuance of this policy, Bidders shall permit and shall
cause their agents (whether declared or not), sub-contractors,
sub-consultants, service providers, suppliers, and personnel, to
permit the Bank to inspect all accounts, records and other
documents relating to any prequalification process, bid
submission, and contract performance (in the case of award), and
to have them audited by auditors appointed by the Bank.

A Bidder may be a firm that is a private entity, or a government-
owned entity—subject to ITB 4.5—or any combination of them in
the form of a joint venture (JV), under an existing agreement, or
with the intent to enter into such an agreement supported by a letter
of intent. In the case of a joint venture, all members shall be jointly
and severally liable for the execution of the Contract in accordance
with the Contract terms. The JV shall nominate a Representative
who shall have the authority to conduct all business for and on
behalf of any and all the members of the JV during the bidding
process and, in the event the JV is awarded the Contract, during
contract execution. Unless specified in the BDS, there is no limit
on the number of members in a JV.
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4.2 A Bidder shall not have a conflict of interest. All Bidders found
to have a conflict of interest shall be disqualified. A Bidder may
be considered to have a conflict of interest for the purpose of this
bidding process, if the Bidder:

(a) directly or indirectly controls, is controlled by or is under
common control with another Bidder; or

(b) receives or has received any direct or indirect subsidy from
another Bidder; or

(c) has the same legal representative as another Bidder; or

(d) has a relationship with another Bidder, directly or through
common third parties, that puts it in a position to influence the
bid of another Bidder, or influence the decisions of the
Employer regarding this bidding process; or

(e) participates in more than one bid in this bidding process.
Participation by a Bidder in more than one Bid will result in
the disqualification of all Bids in which such Bidder is
involved. However, this does not limit the inclusion of the
same subcontractor in more than one bid; or

(f) or any of its affiliates participated as a consultant in the
preparation of the design or technical specifications of the
works that are the subject of the bid; or

(g) or any of its affiliates has been hired (or is proposed to be
hired) by the Employer or Borrower as Engineer for the
Contract implementation;

(h) would be providing goods, works, or non-consulting services
resulting from or directly related to consulting services for the
preparation or implementation of the project specified in the
BDS ITB 2.1 that it provided or were provided by any affiliate
that directly or indirectly controls, is controlled by, or is under
common control with that firm;

(1) has a close business or family relationship with a professional
staff of the Borrower (or of the project implementing agency,
or of a recipient of a part of the loan) who: (i) are directly or
indirectly involved in the preparation of the bidding
documents or specifications of the contract, and/or the bid
evaluation process of such contract; or (ii) would be involved
in the implementation or supervision of such contract unless
the conflict stemming from such relationship has been
resolved in a manner acceptable to the Bank throughout the
procurement process and execution of the contract.

4.3 A Bidder may have the nationality of any country, subject to the
restrictions pursuant to ITB 4.7. A Bidder shall be deemed to have
the nationality of a country if the Bidder is constituted,
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4.4

4.5

4.6

4.7

incorporated or registered in and operates in conformity with the
provisions of the laws of that country, as evidenced by its articles
of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be.
This criterion also shall apply to the determination of the
nationality of proposed sub-contractors or sub-consultants for any
part of the Contract including related Services.

A Bidder that has been sanctioned by the Bank in accordance with
the above ITB 3.1, including in accordance with the Bank’s
Guidelines on Preventing and Combating Corruption in Projects
Financed by IBRD Loans and IDA Credits and Grants (“Anti-
Corruption Guidelines™), shall be ineligible to be prequalified for,
bid for, or be awarded a Bank-financed contract or benefit from a
Bank-financed contract, financially or otherwise, during such
period of time as the Bank shall have determined. The list of
debarred firms and individuals is available at the electronic
address specified in the BDS.

Bidders that are Government-owned enterprises or institutions in the
Employer’s Country may participate only if they can establish that
they (i) are legally and financially autonomous (ii) operate under
commercial law, and (iii) are not dependent agencies of the Employer.
To be eligible, a government-owned enterprise or institution shall
establish to the Bank’s satisfaction, through all relevant documents,
including its Charter and other information the Bank may request, that
it: (1) 1s a legal entity separate from the government (i1) does not
currently receive substantial subsidies or budget support; (iii) operates
like any commercial enterprise, and, inter alia, is not obliged to pass
on its surplus to the government, can acquire rights and liabilities,
borrow funds and be liable for repayment of its debts, and can be
declared bankrupt; and (iv) is not bidding for a contract to be awarded
by the department or agency of the government which under their
applicable laws or regulations is the reporting or supervisory authority
of the enterprise or has the ability to exercise influence or control over
the enterprise or institution.

A Bidder shall not be under suspension from bidding by the
Employer as the result of the operation of a Bid—Securing
Declaration.

Firms and individuals may be ineligible if so indicated in Section
V and (a) as a matter of law or official regulations, the Borrower’s
country prohibits commercial relations with that country, provided
that the Bank is satisfied that such exclusion does not preclude
effective competition for the supply of goods or the contracting of
works or services required; or (b) by an act of compliance with a
decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, the Borrower’s
country prohibits any import of goods or contracting of works or
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Eligible
Materials,
Equipment and
Services

Sections of
Bidding
Document

4.8

5.1

6.1

6.2

6.3

6.4

services from that country, or any payments to any country,
person, or entity in that country.

A Bidder shall provide such evidence of eligibility satisfactory to
the Employer, as the Employer shall reasonably request.

The materials, equipment and services to be supplied under the
Contract and financed by the Bank may have their origin in any
country subject to the restrictions specified in Section V, Eligible
Countries, and all expenditures under the Contract will not
contravene such restrictions. At the Employer’s request, Bidders
may be required to provide evidence of the origin of materials,
equipment and services.

Contents of Bidding Document

The Bidding Document consist of Parts 1, 2, and 3, which include
all the Sections specified below, and which should be read in
conjunction with any Addenda issued in accordance with ITB 8.

PART 1 Bidding Procedures
Section I - Instructions to Bidders (ITB)
Section II - Bid Data Sheet (BDS)
Section III - Evaluation and Qualification Criteria
Section IV - Bidding Forms
Section V - Eligible Countries

Section VI — Bank Policy-Corrupt and Fraudulent
Practices

PART 2 Works Requirements
Section VII - Works Requirements

PART 3 Conditions of Contract and Contract Forms
Section VIII - General Conditions of Contract (GCC)
Section IX - Particular Conditions of Contract (PCC)
Section X - Contract Forms

The Invitation for Bids issued by the Employer is not part of the
Bidding Document.

Unless obtained directly from the Employer, the Employer is not
responsible for the completeness of the Bidding Documents,
responses to requests for clarification, the minutes of the pre-Bid
meeting (if any), or Addenda to the Bidding Documents in
accordance with ITB 8. In case of any contradiction, documents
obtained directly from the Employer shall prevail.

The Bidder is expected to examine all instructions, forms, terms,
and specifications in the Bidding Documents and to furnish with
its bid all information and documentation as is required by the
Bidding Documents.
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Clarification of
Bidding
Document, Site
Visit, Pre-Bid
Meeting

7.1

7.2

7.3

7.4

7.5

7.6

A Bidder requiring any clarification of the Bidding Document
shall contact the Employer in writing at the Employer’s address
specified in the BDS or raise its inquiries during the pre-bid
meeting if provided for in accordance with ITB 7.4. The Employer
will respond in writing to any request for clarification, provided
that such request is received prior to the deadline for submission
of bids within a period specified in the BDS. The Employer shall
forward copies of its response to all Bidders who have acquired
the Bidding Documents in accordance with ITB 6.3, including a
description of the inquiry but without identifying its source. If so
specified in the BDS, the Employer shall also promptly publish
its response at the web page identified in the BDS. Should the
clarification result in changes to the essential elements of the
Bidding Documents, the Employer shall amend the Bidding
Documents following the procedure under ITB 8 and ITB 22.2.

The Bidder is advised to visit and examine the Site of Works and
its surroundings and obtain for itself on its own responsibility all
information that may be necessary for preparing the bid and
entering into a contract for construction of the Works. The costs
of visiting the Site shall be at the Bidder’s own expense.

The Bidder and any of its personnel or agents will be granted
permission by the Employer to enter upon its premises and lands
for the purpose of such visit, but only upon the express condition
that the Bidder, its personnel, and agents will release and
indemnify the Employer and its personnel and agents from and
against all liability in respect thereof, and will be responsible for
death or personal injury, loss of or damage to property, and any
other loss, damage, costs, and expenses incurred as a result of the
inspection.

If so specified in the BDS, the Bidder’s designated representative
is invited to attend a pre-bid meeting. The purpose of the meeting
will be to clarify issues and to answer questions on any matter that
may be raised at that stage.

The Bidder is requested, to submit any questions in writing, to
reach the Employer not later than one week before the meeting.

Minutes of the pre-bid meeting, if applicable, including the text of
the questions asked by Bidders, without identifying the source,
and the responses given, together with any responses prepared
after the meeting, will be transmitted promptly to all Bidders who
have acquired the Bidding Documents in accordance with ITB 6.3.
Any modification to the Bidding Documents that may become
necessary as a result of the pre-bid meeting shall be made by the
Employer exclusively through the issue of an addendum pursuant
to ITB 8 and not through the minutes of the pre-bid meeting.
Nonattendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.
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Amendment of
Bidding
Document

Cost of Bidding

Language of Bid

Documents
Comprising the
Bid

8.1

8.2

8.3

10.1

11.1

At any time prior to the deadline for submission of bids, the
Employer may amend the Bidding Documents by issuing addenda.

Any addendum issued shall be part of the Bidding Documents and
shall be communicated in writing to all who have obtained the
Bidding Document from the Employer in accordance with ITB
6.3. The Employer shall also promptly publish the addendum on
the Employer’s web page in accordance with ITB 7.1.

To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their bids, the Employer may,
at its discretion, extend the deadline for the submission of bids,
pursuant to ITB 22.2.

C. Preparation of Bids

The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be
responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.

The Bid, as well as all correspondence and documents relating to
the bid exchanged by the Bidder and the Employer, shall be
written in the language specified in the BDS. Supporting
documents and printed literature that are part of the Bid may be in
another language provided they are accompanied by an accurate
translation of the relevant passages in the language specified in
the BDS, in which case, for purposes of interpretation of the Bid,
such translation shall govern.

The Bid shall comprise the following:
(a) Letter of Bid in accordance with ITB 12;

(b) completed Schedules, in accordance with ITB 12 and 14: as
specified in the BDS;

(c) Bid Security or Bid Securing Declaration, in accordance with
ITB 19.1;

(d) alternative bids, if permissible, in accordance with ITB 13;

(e) written confirmation authorizing the signatory of the Bid to
commit the Bidder, in accordance with ITB 20.2;

(f) documentary evidence in accordance with ITB 17
establishing the Bidder’s qualifications to perform the
contract if its Bid is accepted;

(g) Technical Proposal in accordance with ITB 16;
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(h) any other document required in the BDS.

11.2 In addition to the requirements under ITB 11.1, bids submitted by
a JV shall include a copy of the Joint Venture Agreement entered
into by all members. Alternatively, a letter of intent to execute a
Joint Venture Agreement in the event of a successful bid shall be
signed by all members and submitted with the bid, together with
a copy of the proposed Agreement.

11.3 The Bidder shall furnish in the Letter of Bid information on
commissions and gratuities, if any, paid or to be paid to agents or
any other party relating to this Bid.

12. Letter of Bid and 12.1 The Letter of Bid and Schedules shall be prepared using the
Schedules relevant forms furnished in Section I'V, Bidding Forms. The forms
must be completed without any alterations to the text, and no

substitutes shall be accepted except as provided under ITB 20.2.

All blank spaces shall be filled in with the information requested.

13. Alternative Bids 13.1 Unless otherwise specified in the BDS, alternative bids shall not
be considered.

13.2 When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS, as will the
method of evaluating different times for completion.

13.3 Except as provided under ITB 13.4 below, Bidders wishing to
offer technical alternatives to the requirements of the Bidding
Document must first price the Employer’s design as described in
the Bidding Document and shall further provide all information
necessary for a complete evaluation of the alternative by the
Employer, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical
alternatives, if any, of the lowest evaluated Bidder conforming to
the basic technical requirements shall be considered by the
Employer.

13.4 When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the Works.
Such parts will be identified in the BDS and described in Section
VII. Works Requirements. The method for their evaluation will be
stipulated in Section III. Evaluation and Qualification Criteria.

14. Bid Prices and 14.1 The prices and discounts (including any price reduction) quoted
Discounts by the Bidder in the Letter of Bid and in the Schedules shall
conform to the requirements specified below.

14.2 The Bidder shall submit a bid for the whole of the works described
in ITB 1.1 by filling in prices for all items of the Works, as
identified in Section IV. Bidding Forms. In case of
admeasurement contracts, the Bidder shall fill in rates and prices
for all items of the Works described in the Bill of Quantities. Items
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15. Currencies of
Bid and Payment

16. Documents
Comprising the

against which no rate or price is entered by the Bidder will not be
paid for by the Employer when executed and shall be deemed
covered by the rates for other items and prices in the Bill of
Quantities.

14.3 The price to be quoted in the Letter of Bid, in accordance with ITB

12.1, shall be the total price of the bid, excluding any discounts
offered.

14.4 The Bidder shall quote any discounts and the methodology for

their application in the Letter of Bid, in accordance with ITB 12.1.

14.5 Unless otherwise provided in the BDS and the Conditions of

Contract, the prices quoted by the Bidder shall be fixed. If the
prices quoted by the Bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of
the Conditions of Contract, the Bidder shall furnish the indices and
weightings for the price adjustment formulae in the Schedule of
Adjustment Data in Section IV- Bidding Forms and the Employer
may require the Bidder to justify its proposed indices and
weightings.

14.6 If so specified in ITB 1.1, bids are invited for individual lots

(contracts) or for any combination of lots (packages). Bidders
wishing to offer discounts for the award of more than one Contract
shall specify in their bid the price reductions applicable to each
package, or alternatively, to individual Contracts within the
package. Discounts shall be submitted in accordance with ITB
14.4, provided the bids for all lots (contracts) are opened at the
same time.

14.7 All duties, taxes, and other levies payable by the Contractor under

the Contract, or for any other cause, as of the date 28 days prior to
the deadline for submission of bids, shall be included in the rates
and prices! and the total bid price submitted by the Bidder.

15.1 The currency(ies) of the bid and the currency(ies) of payments

shall be as In Kenya Shilling.

15.2 Bidders may be required by the Employer to justify, to the

Employer’s satisfaction, their local and foreign currency
requirements, and to substantiate that the amounts included in the
unit rates and prices and shown in the Schedule of Adjustment
Data are reasonable?, in which case a detailed breakdown of the
foreign currency requirements shall be provided by Bidders.

16.1 The Bidder shall furnish a Technical Proposal including a

statement of work methods, equipment, personnel, schedule and
any other information as stipulated in Section IV, Bidding Forms,

1
2

In lump sum contracts, delete “rates and prices and the.”
For lump sum contracts, delete “unit rates and prices and shown in the Schedule of Adjustment Data

are reasonable” and replace with “Lump Sum.”
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Technical
Proposal

17. Documents
Establishing the
Qualifications of
Bidder

18. Period of
Validity of Bids

19. Bid Security

in sufficient detail to demonstrate the adequacy of the Bidders’
proposal to meet the work requirements and the completion time.

17.1 In accordance with Section III, Evaluation and Qualification
Criteria, to establish its qualifications to perform the Contract, the
Bidder shall provide the information requested in the the
corresponding information sheets included in Section IV, Bidding
Forms.

17.2 If a margin of preference applies as specified in accordance with
ITB 33.1, domestic Bidders, individually or in joint ventures,
applying for eligibility for domestic preference shall supply all
information required to satisfy the criteria for eligibility specified
in accordance with ITB 33.1.

18.1 Bids shall remain valid until the date specified 120 days or any
extended date if amended by the Employer in accordance with ITB
8. A bid that is not valid until the date specified in the BDS, or
any extended date if amended by the Employer in accordance with
ITB 8, shall be rejected by the Employer as nonresponsive.

18.2 In exceptional circumstances, prior to the date of expiry of the bid
validity, the Employer may request Bidders to extend the period
of validity of their bids. The request and the responses shall be
made in writing. If a bid security is requested in accordance with
ITB 19, it shall also be extended for twenty-eight (28) days beyond
the extended date for bid validity. A Bidder may refuse the request
without forfeiting its bid security. A Bidder granting the request shall
not be required or permitted to modify its bid, except as provided in
ITB 18.3.

18.3 If the award is delayed by a period exceeding fifty-six (56) days
beyond the expiry of the initial bid validity, the Contract price
shall be determined as follows:

(a) In the case of fixed price contracts, the Contract price shall
be the bid price adjusted by the factor specified in the BDS.

(b) In the case of adjustable price contracts, no adjustment shall
be made.

(¢c) In any case, bid evaluation shall be based on the bid price
without taking into consideration the applicable correction
from those indicated above.

19.1 The Bidder shall furnish as part of its bid, either a Bid-Securing
Declaration or a bid security as specified in the BDS, in original
form and, in the case of a bid security, in the amount and currency
specified in the BDS.

19.2 A Bid Securing Declaration shall use the form included in Section
IV, Bidding Forms.
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19.3 If a bid security is specified pursuant to I'TB 19.1, the bid security
shall be a demand guarantee in any of the following forms at the
Bidder’s option:

(a) an unconditional guarantee issued by a bank or financial
institution (such as an insurance, bonding or surety company);

(b) an irrevocable letter of credit;
(c) acashier’s or certified check; or
(d) another security specified in the BDS.

from a reputable source from an eligible country. If the
unconditional guarantee is issued by a financial institution located
outside the Employer’s Country, the issuing financial institution
shall have a correspondent financial institution located in the
Employer’s Country to make it enforceable. In the case of a bank
guarantee, the bid security shall be submitted either using the Bid
Security Form included in Section IV, Bidding Forms, or in
another substantially similar format approved by the Employer
prior to bid submission. The bid security shall be valid for twenty-
eight (28) days beyond the original date of expiry of the bid
validity, or beyond any extended date if requested under ITB 18.2.

19.4 If a bid security or Bid Securing Declaration is specified pursuant
to ITB 19.1, any bid not accompanied by a substantially
responsive bid security or Bid-Securing Declaration shall be
rejected by the Employer as non responsive.

19.5 If a bid security is specified pursuant to [TB 19.1, the bid security
of unsuccessful Bidders shall be returned as promptly as possible
upon the successful Bidder’s signing the Contract and furnishing
the performance security and if required in the BDS, the
Environmental and Social (ES) Performance Security pursuant to
ITB 42.

19.6 The bid security of the successful Bidder shall be returned as
promptly as possible once the successful Bidder has signed the
Contract and furnished the required performance security and if
required in the BDS, the Environmental and Social (ES)
Performance Security.

19.7 The bid security may be forfeited:

(a) if a Bidder withdraws its bid prior to the expiry date of the
bid validity specified by the Bidder on the Letter of Bid, or
any extension thereto provided by the Bidder; or

(b) if the successful Bidder fails to:

(i) sign the Contract in accordance with ITB 41; or
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(1) furnish a performance security and if required in the
BDS, the Environmental and Social (ES) Performance
Security in accordance with ITB 42.

19.8 The bid security or the Bid Securing Declaration of a JV shall be
in the name of the JV that submits the bid. If the JV has not been
constituted into a legally-enforceable JV, at the time of bidding,
the Bid Security or the Bid Securing Declaration shall be in the
names of all future members as named in the letter of intent
mentioned in ITB 4.1 and ITB 11.2.

19.9 If a bid security is not required in the BDS, and

(a) if a Bidder withdraws its bid prior to the expiry date of the
Bid validity specified by the Bidder on the Letter of Bid or
any extended date provided by the Bidder; or

(b) if the successful Bidder fails to: sign the Contract in
accordance with ITB 41; or furnish a performance security
and if required in the BDS, the Environmental and Social
(ES) Performance Security in accordance with ITB 42;

the Borrower may, if provided for in the BDS, declare the Bidder
ineligible to be awarded a contract by the Employer for a period
of time as stated in the BDS.

20. Format and 20.1 The Bidder shall prepare one original of the documents
Signing of Bid comprising the bid as described in ITB 11 and clearly mark it
“ORIGINAL”. Alternative bids, if permitted in accordance with ITB
13, shall be clearly marked “ALTERNATIVE”. In addition, the
Bidder shall submit copies of the bid in the number specified in
the BDS, and clearly mark each of them “Copy.” In the event of
any discrepancy between the original and the copies, the original
shall prevail.

20.2 The original and all copies of the bid shall be typed or written in
indelible ink and shall be signed by a person duly authorized to
sign on behalf of the Bidder. This authorization shall consist of a
written confirmation as specified in the BDS and shall be attached
to the bid. The name and position held by each person signing the
authorization must be typed or printed below the signature. All
pages of the bid where entries or amendments have been made
shall be signed or initialed by the person signing the bid.

20.3 In case the Bidder is a JV, the Bid shall be signed by an authorized
representative of the JV on behalf of the JV, and so as to be legally
binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

20.4 Any interlineations, erasures, or overwriting shall be valid only if
they are signed or initialed by the person signing the bid.
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22.

23.

24.
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Sealing and
Marking of Bids

Deadline for
Submission of
Bids

Late Bids

Withdrawal,
Substitution, and
Modification of
Bids

D.

21.1

Submission and Opening of Bids

The Bidder shall enclose the original and all copies of the bid,
including alternative bids, if permitted in accordance with ITB 13,
in separate sealed envelopes, duly marking the envelopes as
“ORIGINAL”, “ALTERNATIVE” and “CoprYy.” These envelopes
containing the original and the copies shall then be enclosed in one
single envelope.

21.2 The inner and outer envelopes shall:

(a) bear the name and address of the Bidder;

(b) be addressed to the Employer as provided in the BDS
pursuant to ITB 22.1;

(c) bear the specific identification of this bidding process
specified in accordance with BDS 1.1; and

(d) bear a warning not to open before the time and date for bid
opening.

21.3 If all envelopes are not sealed and marked as required, the

22.1

Employer will assume no responsibility for the misplacement or
premature opening of the bid.

Bids must be received by the Employer at the address and no later
than the date and time specified in the BDS. When so specified
in the BDS, bidders shall not have any option of submitting their
bids.

22.2 The Employer may, at its discretion, extend the deadline for the

23.1

24.1

submission of bids by amending the Bidding Document in
accordance with I'TB 8, in which case all rights and obligations of
the Employer and Bidders previously subject to the deadline shall
thereafter be subject to the deadline as extended.

The Employer shall not consider any bid that arrives after the
deadline for submission of bids, in accordance with ITB 22. Any
bid received by the Employer after the deadline for submission of
bids shall be declared late, rejected, and returned unopened to the
Bidder.

A Bidder may withdraw, substitute, or modify its bid after it has
been submitted by sending a written notice, duly signed by an
authorized representative, and shall include a copy of the
authorization in accordance with ITB 20.2, (except that
withdrawal notices do not require copies). The corresponding
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25. Bid Opening

substitution or modification of the bid must accompany the
respective written notice. All notices must be:

(a) prepared and submitted in accordance with ITB 20 and ITB 21
(except that withdrawal notices do not require copies), and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

(b) received by the Employer prior to the deadline prescribed for
submission of bids, in accordance with ITB 22.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall
be returned unopened to the Bidders.

24.3 No bid may be withdrawn, substituted, or modified in the interval
between the deadline for submission of bids and the expiration of
the period of bid validity specified by the Bidder on the Letter of
Bid or any extension thereof.

25.1 Except in the cases specified in I'TB 23 and 24, the Employer shall
publicly open and read out in accordance with ITB 25.3 all bids
received by the deadline, at the date, time and place specified in
the BDS, in the presence of Bidders® designated representatives
and anyone who choose to attend. Any specific electronic bid
opening procedures required if electronic bidding is permitted in
accordance with ITB 22.1, shall be as specified in the BDS.

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read
out and the envelope with the corresponding bid shall not be
opened, but returned to the Bidder. No bid withdrawal shall be
permitted unless the corresponding withdrawal notice contains a
valid authorization to request the withdrawal and is read out at bid
opening. Next, envelopes marked “SUBSTITUTION” shall be
opened and read out and exchanged with the corresponding bid
being substituted, and the substituted bid shall not be opened, but
returned to the Bidder. No bid substitution shall be permitted
unless the corresponding substitution notice contains a valid
authorization to request the substitution and is read out at bid
opening. Envelopes marked “MODIFICATION” shall be opened and
read out with the corresponding bid. No bid modification shall be
permitted unless the corresponding modification notice contains a
valid authorization to request the modification and is read out at
bid opening. Only envelopes that are opened and read out at bid
opening shall be considered further.

25.3 All other envelopes shall be opened one at a time, reading out: the
name of the Bidder and whether there is a modification; the total
Bid Price, per lot (contract) if applicable, including any discounts
and alternative bids; the presence or absence of a bid security, or
Bid Securing Declaration, if required; and any other details as the
Employer may consider appropriate. Only discounts and
alternative bids read out at bid opening shall be considered for
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26. Confidentiality

27. Clarification of

Bids

evaluation. The Letter of Bid and the Bill of Quantities are to be
initialed by representatives of the Employer attending bid opening
in the manner specified in the BDS. The Employer shall neither
discuss the merits of any bid nor reject any bid (except for late
bids, in accordance with ITB 23.1).

25.4 The Employer shall prepare a record of the bid opening that shall
include, as a minimum: the name of the Bidder and whether there
is a withdrawal, substitution, or modification; the Bid Price, per
lot (contract) if applicable, including any discounts and alternative
bids; and the presence or absence of a bid security, if one was
required. The Bidders’ representatives who are present shall be
requested to sign the record. The omission of a Bidder’s signature
on the record shall not invalidate the contents and effect of the
record. A copy of the record shall be distributed to all Bidders.

E. Evaluation and Comparison of Bids

26.1 Information relating to the evaluation of bids and recommendation
of contract award, shall not be disclosed to Bidders or any other
persons not officially concerned with the bidding process until
information on Contract award is communicated to all Bidders in
accordance with ITB 40.

26.2 Any attempt by a Bidder to influence the Employer in the
evaluation of the bids or Contract award decisions may result in
the rejection of its bid.

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the
time of Contract award, if a Bidder wishes to contact the Employer
on any matter related to the bidding process, it shall do so in
writing.

27.1 To assist in the examination, evaluation, and comparison of the
bids, and qualification of the Bidders, the Employer may, at its
discretion, ask any Bidder for a clarification of its bid given a
reasonable time for a response. Any clarification submitted by a
Bidder that is not in response to a request by the Employer shall
not be considered. The Employer’s request for clarification and
the response shall be in writing. No change, including any
voluntary increase or decrease in the prices or substance of the bid
shall be sought, offered, or permitted, except to confirm the
correction of arithmetic errors discovered by the Employer in the
evaluation of the bids, in accordance with ITB 31.

27.2 1f a Bidder does not provide clarifications of its bid by the date and
time set in the Employer’s request for clarification, its bid may be
rejected.
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28. Deviations,
Reservations,
and Omissions

29. Determination of

Responsiveness

30. Nonconformities,
Errors, and
Omissions

28.1 During the evaluation of bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in
the Bidding Document;

(b) “Reservation” is the setting of limiting conditions or
withholding from complete acceptance of the requirements
specified in the Bidding Document; and

(¢) “Omission” is the failure to submit part or all of the
information or documentation required in the Bidding
Document.

29.1 The Employer’s determination of a bid’s responsiveness is to be
based on the contents of the bid itself, as defined in ITB11.

29.2 A substantially responsive bid is one that meets the requirements
of the Bidding Document without material deviation, reservation,
or omission. A material deviation, reservation, or omission is one
that,

(a) ifaccepted, would:

(1) affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract; or

(i) limit in any substantial way, inconsistent with the
Bidding Document, the Employer’s rights or the
Bidder’s obligations under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of
other Bidders presenting substantially responsive bids.

29.3 The Employer shall examine the technical aspects of the bid
submitted in accordance with ITB 16, Technical Proposal, in
particular, to confirm that all requirements of Section VII (Works
Requirements) have been met without any material deviation,
reservation or omission.

29.4 If a bid is not substantially responsive to the requirements of the
Bidding Document, it shall be rejected by the Employer and may
not subsequently be made responsive by correction of the material
deviation, reservation, or omission.

30.1 Provided that a bid is substantially responsive, the Employer may
waive any nonconformities in the bid.

30.2 Provided that a bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the bid related to documentation
requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the price of
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31. Correction of
Arithmetical
Errors

32. Conversion to
Single Currency

33. Margin of
Preference

the Bid. Failure of the Bidder to comply with the request may
result in the rejection of its Bid.

30.3 Provided that a bid is substantially responsive, the Employer shall

31.1

rectify quantifiable nonmaterial nonconformities related to the Bid
Price. To this effect, the Bid Price shall be adjusted, for
comparison purposes only to reflect the price of a missing or non-
conforming item or component, by adding the average price of the
item or component quoted by substantially responsive Bidders. If
the price of the item or component cannot be derived from the
price of other substantially responsive bids, the Employer shall use
its best estimate.

Provided that the bid is substantially responsive, the Employer
shall correct arithmetical errors on the following basis:

(a) only for admeasurement contracts, if there is a discrepancy
between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected, unless in the
opinion of the Employer there is an obvious misplacement of
the decimal point in the unit price, in which case the total price
as quoted shall govern and the unit price shall be corrected;

(b) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the
total shall be corrected; and

(c) if there is a discrepancy between words and figures, the
amount in words shall prevail, unless the amount expressed in
words 1is related to an arithmetic error, in which case the
amount in figures shall prevail subject to (a) and (b) above.

31.2 Bidders shall be requested to accept correction of arithmetical

32.1

33.1

errors. Failure to accept the correction in accordance with ITB
31.1, shall result in the rejection of the Bid.

For evaluation and comparison purposes, the currency(ies) of the
Bid shall be converted into a single currency as specified in the
BDS.

Unless otherwise specified in the BDS, a margin of preference for
domestic bidders? shall not apply.

An individual firm is considered a domestic bidder for purposes of the margin of preference if it is

registered in the country of the Employer, has more than 50 percent ownership by nationals of the
country of the Employer, and if it does not subcontract more than 10 percent of the contract price,
excluding provisional sums, to foreign contractors. JVs are considered as domestic bidders and eligible
for domestic preference only if the individual member firms are registered in the country of the
Employer or have more than 50 percent ownership by nationals of the country of the Employer, and the
JV shall be registered in the country of the Borrower. The JV shall not subcontract more than 10
percent of the contract price, excluding provisional sums, to foreign firms. JVs between foreign and
national firms will not be eligible for domestic preference.
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34. Subcontractors

35. Evaluation of
Bids

34.1 Unless otherwise stated in the BDS, the Employer does not intend
to execute any specific elements of the Works by sub-contractors
selected in advance by the Employer.

34.2 The Employer may permit subcontracting for certain specialized
works as indicated in Section III. When subcontracting is permitted
by the Employer, the specialized sub-contractor’s experience shall
be considered for evaluation. Section III describes the qualification
criteria for sub-contractors.

34.3 Bidders may propose subcontracting up to the percentage of total
value of contracts or the volume of works as specified in the BDS.

35.1 The Employer shall use the criteria and methodologies listed in
this Clause. No other evaluation criteria or methodologies shall be
permitted.

35.2 To evaluate a bid, the Employer shall consider the following:

(a) the bid price, excluding Provisional Sums and the provision,
if any, for contingencies in the Summary Bill of Quantities*
for admeasurement contracts, but including Daywork® items,
where priced competitively;

(b) price adjustment for correction of arithmetic errors in
accordance with ITB 31.1;

(c) price adjustment due to discounts offered in accordance with
ITB 14.4;

(d) converting the amount resulting from applying (a) to (c) above,
if relevant, to a single currency in accordance with ITB 32;

(e) price adjustment for nonconformities in accordance with ITB
30.3;

(f) the additional evaluation factors are specified in Section III
(Evaluation and Qualification Criteria);

35.3 The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in bid evaluation.

35.4 If this Bidding Document allows Bidders to quote separate prices
for different lots (contracts), the methodology to determine the
lowest evaluated price of the contract combinations, including any

In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
Daywork is work carried out following instructions of the Project Manager and paid for on the basis of

time spent by workers, and the use of materials and the Contractor’s equipment, at the rates quoted in
the Bid. For Daywork to be priced competitively for Bid evaluation purposes, the Employer must list
tentative quantities for individual items to be costed against Daywork (e.g., a specific number of tractor
driver staff-days, or a specific tonnage of Portland cement), to be multiplied by the bidders’ quoted
rates and included in the total Bid price.
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36. Comparison of

Bids

37. Qualification of

the Bidder

discounts offered in the Letter of Bid, is specified in Section III.
Evaluation and Qualification Criteria.

35.5 If the bid for an admeasurement contract, which results in the

lowest Evaluated Bid Price, is seriously unbalanced or, front
loaded in the opinion of the Employer, the Employer may require
the Bidder to produce detailed price analyses for any or all items
of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule
proposed. After evaluation of the price analyses, taking into
consideration the schedule of estimated Contract payments, the
Employer may require that the amount of the performance security
be increased at the expense of the Bidder to a level sufficient to
protect the Employer against financial loss in the event of default
of the successful Bidder under the Contract.

36.1 The Employer shall compare the evaluated prices of all

substantially responsive bids established in accordance with ITB
35.2 to determine the lowest evaluated bid.

37.1 The Employer shall determine to its satisfaction whether the

Bidder that is selected as having submitted the lowest evaluated
and substantially responsive bid meets the qualifying criteria
specified in Section III. Evaluation and Qualification Criteria.

37.2 The determination shall be based upon an examination of the

documentary evidence of the Bidder’s qualifications submitted by
the Bidder, pursuant to ITB 17.1.

37.3 Prior to Contract award, the Employer will verify that the

successful Bidder (including each member of a JV) is not
disqualified by the Bank due to noncompliance with contractual
SEA/SH prevention and response obligations. The Employer will
conduct the same verification for each subcontractor proposed by
the successful Bidder. If any proposed subcontractor does not
meet the requirement, the Employer will require the Bidder to
propose a replacement subcontractor.

37.4 An affirmative determination of qualification shall be a

prerequisite for award of the Contract to the Bidder. A negative
determination shall result in disqualification of the bid, in which
event the Employer shall proceed to the next lowest evaluated bid
to make a similar determination of that Bidder’s qualifications to
perform satisfactorily.

38. Employer’s Right 38.1 The Employer reserves the right to accept or reject any bid, and to

to Accept Any
Bid, and to
Reject Any or
All Bids

annul the bidding process and reject all bids at any time prior to
contract award, without thereby incurring any liability to Bidders.
In case of annulment, all bids submitted and specifically, bid
securities, shall be promptly returned to the Bidders.
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39. Award Criteria

40. Notification of
Award

F. Award of Contract

39.1 Subject to ITB 37.1, the Employer shall award the Contract to the

Bidder whose bid has been determined to be the lowest evaluated
bid and is substantially responsive to the Bidding Document,
provided further that the Bidder is determined to be qualified to
perform the Contract satisfactorily.

40.1 Prior to the expiration of the bid validity, the Employer shall notify

the successful Bidder, in writing, via the Letter of Acceptance
included in the Contract Forms, that its bid has been accepted. At
the same time, the Employer shall also notify all other Bidders of
the results of the bidding, and shall publish in UNDB online the
results identifying the bid and lot (contract) numbers and the
following information:

(i)  name of each Bidder who submitted a Bid;
(i)  bid prices as read out at Bid Opening;
(i) name and evaluated prices of each Bid that was evaluated;

(iv) name of bidders whose bids were rejected and the reasons for
their rejection; and

(v)  name of the winning Bidder, and the Price it offered, as well
as the duration and summary scope of the contract awarded.

40.2 Until a formal contract is prepared and executed, the notification

of award shall constitute a binding Contract.

40.3 The Employer shall promptly respond in writing to any

unsuccessful Bidder who, after notification of award in
accordance with ITB 40.1, requests in writing the grounds on
which its bid was not selected.
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41. Signing of
Contract

42. Performance

Security

43. Adjudicator

41.1

Promptly upon notification, the Employer shall send the
successful Bidder the Contract Agreement.

41.2 Within twenty-eight (28) days of receipt of the Contract

Agreement, the successful Bidder shall sign, date, and return it to
the Employer.

42.1 Within twenty-eight (28) days of the receipt of notification of

award from the Employer, the successful Bidder shall furnish the
performance security and, if required in the BDS, the
Environmental and Social (ES) Performance Security in
accordance with the conditions of contract, subject to ITB 35.5,
using for that purpose the Performance Security and ES
Performance Security Forms included in Section X. Contract
Forms, or another form acceptable to the Employer. If the
performance security furnished by the successful Bidder is in the
form of a bond, it shall be issued by a bonding or insurance
company that has been determined by the successful Bidder to be
acceptable to the Employer. A foreign institution providing a bond
shall have a correspondent financial institution located in the
Employer’s Country.

42.2 Failure of the successful Bidder to submit the above-mentioned

43.1

Performance Security and, if required in the BDS, the
Environmental and Social (ES) Performance Security, or to sign
the Contract Agreement shall constitute sufficient grounds for the
annulment of the award and forfeiture of the bid security. In that
event the Employer may award the Contract to the next lowest
evaluated Bidder whose offer is substantially responsive and is
determined by the Employer to be qualified to perform the
Contract satisfactorily.

The Employer proposes the person named in the BDS to be
appointed as Adjudicator under the Contract, at the hourly fee
specified in the BDS, plus reimbursable expenses. If the Bidder
disagrees with this proposal, the Bidder should so state in his Bid.
If, in the Letter of Acceptance, the Employer does not agree on the
appointment of the Adjudicator, the Employer will request the
Appointing Authority designated in the Particular Conditions of
Contract (PCC) pursuant to Clause 23.1 of the General Conditions
of Contract (GCC), to appoint the Adjudicator.
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Section II - Bid Data Sheet (BDS)

A. Introduction

ITB 1.1 The number of the Invitation for Bids is TEWASCO/RFQ/01/2025/2026
The Employer is: Tetu water and sanitation PLC
ITB 1.1 The name of the bidding process is: REQUEST FOR QUOTATION
The identification number of the bidding process is:
TEWASCO/RFQ/01/2025/2026
ITB 2.1 The Borrower is: TETU WATER AND SANITATION PLC
ITB 2.1 The name of the Project is: REHABILITATION OF DN20 TO DN90
' PIPELINE AND ASSOCIATED FITTINGS IN TITIE-WAMAGANA
WATER PROJECT.
ITB 2.1 Loan or Financing Agreement amount: WATER TRUST FUND
ITB 4.1 Maximum number of members in the JV shall be: [TWO].
ITB 4.4 A list of debarred firms and individuals is available on the Bank’s external
website: http://www.worldbank.org/debarr.
B. Bidding Documents
ITB7.1 ) ) .
For clarification purposes only, the Employer’s address is:
Address where to send enquiries is
ATTENTION: Managing Director
Tetu Water and Sanitation PLC,
P.0. BOX 1089-10100
NYERI
Telephone: 0796976937
Email Address: teawasco@gmail.com
Requests for clarification should be received by the Employer no later than: [3
days].
ITB 7.1 Web page: www.teawasco.co.ke
ITB74 A Pre-Bid meeting shall take place. If a Pre-Bid meeting will take place

Date: 29" August 2025



http://www.worldbank.org/debarr
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Time:11.00am
Place: Tewasco Board Room

A pre-arranged mandatory pretender visit of the site of the works shall take
place at the following date, time and place:

Date: before 291" August 2025

Time: 11.00

Place: Members to meet at head office, then proceed to site(kindly provide
your own transport)

ITB 10.1

C. Preparation of Bids

The language of the bid is: English

Bids shall have the option to submit their bid in any one of the languages
stated above. Bidders shall not submit Bids in more than one language.]”

All correspondence exchange shall be in English language.

ITB 11.1 (b)

The following schedules shall be submitted with the bid: must be
submitted with the Bid, including the priced Bill of Quantities for
measurement contracts or Activity Schedule for lump sum contracts| As
given in the preliminary Evaluation and Technical Evaluation

ITB 11.1 (h)

The Bidder shall submit the following additional documents in its Bid:

e NCA 6 and above Registration certificate

e NCA 6 and above license

Tax Compliance Certificate

Business Permit

Copy of Firm’s KRA PIN Certificate

Copy of Certificate of Incorporation/Registration under a valid

legal entity. Certified by Commissioner for Oaths

e Valid Tax Compliance Certificate (Shall be verified for validity
in KRA checker)

e CRI12 not older than 12 months from the date of tender
submission in case of incorporated Companies/or Business
Registration Services copy.

ITB 13.1

Alternative bids [“shall not be”] permitted.

ITB 13.2

Alternative times for completion [“shall not be”’| permitted.

ITB 134

Alternative technical solutions shall be permitted for the following parts of
the Works: [“shall not be”’]
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If alternative technical solutions are permitted, the evaluation method will
be as specified in Section III (Evaluation and Qualification Criteria).

ITB 14.5 The prices quoted by the Bidder [“shall not be”] subject to adjustment
during the performance of the Contract.
The prices shall be quoted by the bidder in: /[Kenyan shillin
ITB 15.1 p q y [Keny g/
ITB 18.1 The Bid shall be valid until: 120 days
The bid price shall be adjusted by the following factor(s): NOT
ITB183@ | A pPLICABLE
[1f a Bid Security shall be required, a Bid-Securing Declaration shall not
ITB 19.1 ) ;
be required, and vice versa.|
A Bid Security SHALL BE required. A Bid-Securing Declaration [ “shall
not be”| required.
The amount and currency of the Tender Security shall be: KSHS. 125,000
ITB 19.3 (d) Other types of acceptable securities: not applicable
ITB 19.9 [If the Bidder performs any of the actions prescribed in ITB 19.9 (a) or (b)
) of this provision, the Borrower will declare the Bidder ineligible to be
awarded contracts by the Employer for a period of [insert number of
years] years starting from the date the Bidder performs any of the
actions.
ITB 20.1 In addition to the original of the Tender, the number of copies is: the
tenderer shall provide one (1) original and one (1) copy
ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder

shall consist of Confidential business questionnaire duly completed
detailing directors/partners/sole proprietorship, MUST disclose power of
attorney of the signatory.




Section II - Bid Data Sheet

D. Submission and Opening of Bids

ITB 22.1

For Tender submission purposes only, the Procuring Entity’s address is:
The Managing Director:

Tetu Water and Sanitation PLC,

P.O Box 1089-10100, NYERI

The deadline for Tender submission is:

Date: 5t September 2025

Time: 11.00 Am

Tenderers shall not have the option of submitting their Tenders
electronically.

ITB 22.1

The Tender opening shall take place at the time and the address for
Opening of Tenders provided below:

Boardroom at the Main Office Kamakwa

Date: 5™ September 2025

Time: 11.00Am

ITB 25.1

The Tender opening shall take place at the time and the address for
Opening of Tenders provided below:

Boardroom at the Main Office Kamakwa

Date: 5th September 2025

Time: 11.00Am




ITB 25.3 The Letter of Bid and Priced Bill of Quantities shall be initialed by
representatives of the Employer conducting Bid opening.
E. Evaluation and Comparison of Bids
The currency that shall be used for Tender evaluation and comparison
ITB 32.1 ! .
purposes to convert at the selling exchange rate all Tender prices expressed
in various currencies into a single currency is: Kenya Shillings
ITB 33.1 The invitation to tender is extended to all-eligible bidders. Preference and
) Reservations will not applicable.
ITB 34.1 At this time the Employer does not intend to execute certain specific parts
of the Works by sub-contractors selected in advance.
Contractor’s proposed subcontracting: Maximum percentage of
ITB 34.3 i . . .
subcontracting permitted is: not permitted
ITB 35.4 Multiple contract: not permitted
Bidders shall not be awarded more than one contract
F. Award of Contract
ITB 42.1 and | [Delete the following if not applicable]
422 The successful Bidder shall be required to submit an Environmental and
Social (ES) Performance Security. Not applicable
ITB 43.1 The person named to be appointed as Adjudicator is Nairobi Centre for

International Arbitration







This section contains all the criteria that the Employer shall use to evaluate bids and qualify
Bidders if the bidding was not preceded by a prequalification exercise and post qualification
is applied. In accordance with ITB 35 and ITB 37, no other methods, criteria and factors
shall be used. The Bidder shall provide all the information requested in the forms included

Section III - Evaluation and Qualification Criteria

in Section 4 (Bidding Forms).

Wherever a Bidder is required to state a monetary amount in Ks shilling,

No. Remarks

MANDATORY REQUIREMENTS Yes | No | (Fail or

Pass) at
the bottom

Submission of valid documents listed below: -

Copy of Firm’s KRA PIN Certificate must meet
L.

Copy of Certificate of Incorporation/Registration under a must meet
2. valid legal entity. Certified by Commissioner for Oaths

Valid Tax Compliance Certificate (Shall be verified for must meet
3. validity in KRA checker)

List of Heads of the tendering Entity— must meet
4. Attach copy of a valid CR12 not older than

12 months from the date of tender submission in case of must meet

incorporated Companies/or Business Registration

Services copy.
5. Audited Accounts for the last three years (i.e. within the must meet

period of 2021 to 2024 which must be signed by a

registered CPA and the directors)

Evidence/proof of having undertaken at least 3 No. must meet
6. similar works in the last 5 years.

Tender Security as described in the ITT 19.1 must meet
7.

Firm's profile and resumes of the key staff (Project must meet
8. Manager, Site Agent, Engineer, Surveyor, Foreman and

Environmentalist)

Business permit from the respective County Government. must meet




Tender Document to be signed by a duly authorized must meet
10. | person on behalf of the firm as evidenced by a duly

registered Power of Attorney
11. | Bid document MUST be initialed, stamped and must meet

chronologically paginated, hard bound, completely filled

and countersigned in case of any cancellation

Duly filled and signed attached confidential business must meet
12. | questionnaire

Duly filled, signed and stamped form of tender must meet
13.

Submit a written Sworn Affidavit on Pending Litigation must meet

and Litigation History specific to this Tender Witnessed

by a Commissioner of Oaths Litigation History sworn by
14. | a Commissioner of Oaths.

Tenderer should not have been debarred by PPRA. must meet
15.

Duly filled, signed and stamped Tendering forms. must meet
16.
17. | Registration as a minimum Class ‘7’ and above licensed must meet

water supply and sewerage contractor registered with the

Ministry of Water, Sanitation and Irrigation.

A copy of Registration Certificate with NCA category must meet
18. | ‘6’ and above
B) ERROR CHECK

The tender sum as submitted and read out during the tender opening must meet

shall be absolute and final and shall not be the subject of correction,
adjustment or amendment in anyway by any person or entity.
Provided that the Tender is substantially responsive, the Procuring
Entity shall handle errors on the following basis:

Any error detected if considered a major deviation that affects the
substance of the tender, shall lead to disqualification of the tender as
non-responsive.

Any errors in the submitted tender arising from a miscalculation of
unit price, quantity, subtotal and total bid price shall be considered as
a major deviation that affects the substance of the tender and shall
lead to disqualification of the tender as non-responsive. and

If there is a discrepancy between words and figures, the amount in
words shall prevail

Abnormally low tenders, abnormally high tenders or any other
indications of potential bid rigging practices, and tenders that are
front loaded.




vii) NB: All Bidders must meet all the above mandatory requirements to
qualify. Bidders who fail to meet any of the above shall be disqualified

from the entire procurement process.

Stage 2- Technical Evaluation

In this stage bidders are to be evaluated on marks. Any bidder who does not

achieve at least 75% in this stage will not proceed to stage 3.

2(ii)| SPECIFIC SPECIFICATIONS
Required | Awarded | Remarks
Marks Marks
2.1 | FIRM’S GENERAL AND SPECIFIC
EXPERIENCE
General experience (6 Marks) 6
Evidence of undertaking at least 3 civil works of a
cumulative value equivalent to Kshs 10,000,000 or
above in the last 5 years. Provide relevant
assignments preferably within the
last 5 years (2 marks per assignment)- (6 Marks)
Specific experience (6 Marks) 6
Evidence of undertaking at least 3 similar
assignments in Construction of Water Supply
Pipelines of size 90mm diameter and above (ensure
that at least 2 relevant assignments are within the last
5 years). (2 marks per assignment) -(6 Marks)
2.2 | FINANCIAL CAPACITY
Audited Accounts(6Marks)
A copy of signed and stamped Audited accounts for 6
the years 2021 to 2024 with the Audit Firm/Auditor’s
ICPAK member Number clearly indicated. (2 marks
for each year)- (6 Marks)
Cash Flow (Most recent bank statement)( SMarks) | 5
Ksh.6,000,000 and above —(5 marks)
Ksh.6,000,000-1,999,999- (3 marks)
Less than 1,999,999- (1 mark)
2.3 | Proof of availability of equipment required (own
or lease e.g. copies of Log Books, Lease Agreement
and any other relevant documents) — (38 Marks)
Hydraulic Butt Fusion Machine Size 50mm — 38

315mm- (10 marks)

Concrete Mixer (capacity 0.3m*tolm*) —(6 marks)

Poker Vibrator (40mm — 60mm) —(6 marks)

1 No. Excavator (with provision for a rock breaker).-
(6 marks)

7/ 10/ 15-ton Tipper Lorries-(5 marks)

Pick-Up — 1 Ton-(5 marks)




2.4

Experience of Key Personnel — (29 marks)
NB: provide a summary/listing indicating the
required key personnel as titled below.

a) Project Manager — (7 marks)

Minimum BSc. Civil Engineering or
equivalent (2 marks), Registered with
Engineers Board of Kenya (2 marks) (attach
copies of qualification)- (4 marks)

Minimum 5 years relevant Experience
(Attach copies/testimonials} (1.5 marks)-
Certified CVs signed by both the employer
and the employee (1.5 marks) — (3 marks)

b) Site Agent — (7 marks)

Minimum BSc. Civil Engineering, Water
Engineering or equivalent (2 marks),
Registered with Engineers Board of Kenya
(2 marks) (attach copies of qualification) —
4

Marks)

Minimum 7 years relevant Experience (1.5
marks) (Attach copies/testimonials}- Certified
CVs signed by both the employer and the
employee — (3 marks)

¢) Engineering Surveyor — (5 marks)

- Must have a minimum of BSc.
Surveying (3 marks) or Higher National
Diploma (HND) in Surveying (2 marks)
Diploma in Surveying (1 mark) (attach copies
of qualification) — (3 marks)

- 7 years and above relevant Experience
(1 mark), below 7 years (Attach
copies/testimonials}- Certified CVs signed by
both the employer and the employee (1 mark) —
(2 marks)

d) Foreman (Civil Works) — (5 marks)

- Must have a minimum of Diploma in Civil
Engineering/Building/ Construction or Equivalent
(attach copies of qualification) — (3 marks)

- 7 years and above relevant Experience, below 7
years (1 mark) (Attach copies/testimonials}-
Certified CVs signed by both the employer and
the employee (1 mark) — (2 marks)




2.1
2.2
2.3
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¢) Environmentalist/ Social Worker — (5 marks) 5
-Must have a minimum of Diploma in
Environmental Science/Engineering and
registered with NEMA as an associate expert or
Diploma in social sciences or its equivalent— (3
marks)

-2 years relevant Experience (Attach
copies/testimonials}- Certified CVs signed by
both the employer and the employee - (2
marks)

2.5| PROPOSED METHODOLOGY / WORK PLAN (10| 10
Marks)

Attach a Gantt Chart or table clearly indicating the
time frame and activities from Start to the -
Completion of the Project

Gantt Chart

Attached signed and stamped (5 marks)

Not attached (0 marks)

How adequate is the work plan

Adequate work plan indicating resource allocation
(equipment, labour and finances) (5 marks)

Inadequate (0 marks)

Total 100

Table of Criteria
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(a)

(b)

(1)
(ii)

Margin of Preference

Contractors applying for such preference shall provide, as part of the data for
qualification, such information, including details of ownership, as shall be
required to determine whether, according to the classification established by the
Borrower and accepted by the Bank, a particular contractor or group of
contractors qualifies for a domestic preference. The bidding documents shall
clearly indicate the preference and the method that will be followed in the
evaluation and comparison of bids to give effect to such preference.

After bids have been received and reviewed by the Borrower, responsive bids
shall be classified into the following groups:

Group A: bids offered by domestic contractors eligible for the preference.

Group B: bids offered by other contractors.

All evaluated bids in each group shall, as a first evaluation step, be compared to

2.1

2.2

determine the lowest bid, and the lowest evaluated bids in each group shall be
further compared with each other. If, as a result of this comparison, a bid from
Group A is the lowest, it shall be selected for the award. If a bid from Group B
is the lowest, as a second evaluation step, all bids from Group B shall then be
further compared with the lowest evaluated bid from Group A. For the purpose
of this further comparison only, an amount equal to 7.5% (seven and one-half
percent) of the respective bid price corrected for arithmetical errors, including
unconditional discounts and excluding provisional sums and the cost of day
works, if any, shall be added to the evaluated price offered in each bid from
Group B. If the bid from Group A is the lowest, it shall be selected for award.
If not, the lowest evaluated bid from Group B based on the first evaluation step
shall be selected

Evaluation

In addition to the criteria listed in ITB 35.2 (a) — (e) the following criteria
shall apply:

Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an assessment of
the Bidder's technical capacity to mobilize key equipment and personnel for
the contract consistent with its proposal regarding work methods, scheduling,
and material sourcing in sufficient detail and fully in accordance with the
requirements stipulated in Section VII (Works Requirements).

Multiple Contracts

Pursuant to Sub-Clause 35.4 of the Instructions to Bidders, if Works are
grouped in multiple contracts, evaluation will be as follows:

Award Criteria for Multiple Contracts [ITB 35.4]:

Lots



Bidders have the option to Bid for any one or more lots. Bids will be
evaluated lot-wise, taking into account discounts offered, if any, for
combined lots. The contract(s) will be awarded to the Bidder or Bidders
offering the lowest evaluated cost to the Employer for combined lots,
subject to the selected Bidder(s) meeting the required qualification criteria
for lot or combination of lots as the case may be.

Packages

Bidders have the option to Bid for any one or more packages and for any
one or more lots within a package. Bids will be evaluated package-wise,
taking into account discounts offered, if any, for combined packages and/or
lots within a package. The contract(s) will be awarded to the Bidder or
Bidders offering the lowest evaluated cost to the Employer for combined
packages, subject to the selected Bidder(s) meeting the required
qualification criteria for combination of packages and or lots as the case
may be.

Qualification Criteria for Multiple Contracts:

Section III describes criteria for qualification for each lot (contract) for
multiple lots (contracts). The criteria for qualification is aggregate minimum
requirement for respective lots as specified under items 3.1, 3.2, 4.2(a) and
4.2(b). However, with respect to the specific experience under item 4.2 (a) of
Section III, the Employer will select any one or more of the options as
identified below:

N is the minimum number of contracts
V is the minimum value of a single contract
(a) For one Contract:
Option 1:
(1) N contracts, each of minimum value V;
Or
Option 2:
(1) N contracts, each of minimum value V; or

(1) Less than or equal to N contracts, each of minimum value V, but
with total value of all contracts equal or more than N x V.

(b) For multiple Contracts
Option 1:

(1) Minimum requirements for combined contract(s) shall be the
aggregate requirements for each contract for which the bidder has
submitted bids as follows, and N1, N2, N3, etc. shall be different
contracts:

Lot 1: N1 contracts, each of minimum value V1;



Lot 2: N2 contracts, each of minimum value V2;
Lot 3: N3 contracts, each of minimum value V3;
----etc.

or

Option 2:

(1) Minimum requirements for combined contract(s) shall be the
aggregate requirements for each contract for which the bidder has
submitted bids as follows, and N1,N2,N3, etc. shall be different
contracts:

Lot 1: N1 contracts, each of minimum value V1;
Lot 2: N2 contracts, each of minimum value V2;
Lot 3: N3 contracts, each of minimum value V3;
----etc, or

(i1) Lot 1: N1 contracts, each of minimum value V1; or number of
contracts less than or equal to N1, each of minimum value V1, but with
total value of all contracts equal or more than N1 x V1.

Lot 2: N2 contracts, each of minimum value V2; or number of contracts
less than or equal to N2, each of minimum value V2, but with total value
of all contracts equal or more than N2 x V2.

Lot 3: N3 contracts, each of minimum value V3; or number of contracts
less than or equal to N3, each of minimum value V3, but with total value
of all contracts equal or more than N3 x V3.

----etc.
Or
Option 3:

(1) Minimum requirements for combined contract(s) shall be the
aggregate requirements for each contract for which the Bidder has bid
for as follows, and N1, N2, N3, etc. shall be different contracts:

Lot 1: N1 contracts, each of minimum value V1;
Lot 2: N2 contracts, each of minimum value V2;
Lot 3: N3 contracts, each of minimum value V3;
----etc, or

(i1) Lot 1: NI contracts, each of minimum value V1; or number of
contracts less than or equal to N1, each of minimum value V1, but with
total value of all contracts equal or more than N1 x V1.
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2.5

Lot 2: N2 contracts, each of minimum value V2; or number of contracts
less than or equal to N2, each of minimum value V2, but with total value
of all contracts equal or more than N2 x V2.

Lot 3: N3 contracts, each of minimum value V3; or number of contracts
less than or equal to N3, each of minimum value V3, but with total value
of all contracts equal or more than N3 x V3.

----gtc, or

(iii) Subject to compliance as per (ii) above with respect to minimum
value of single contract for each lot, total number of contracts is equal
or less than N1 + N2 + N3 +--but the total value of all such contracts is
equal or more than N1 x V1 + N2 x V2 + N3 x V3 +---.

Alternative Completion Times

An alternative Completion Time, if permitted under ITB 13.2, will be
evaluated as follows:

Technical Alternatives

Technical alternatives, if permitted under ITB 13.4, will be evaluated as
follows:

Specialized Subcontractors

Only the specific experience of sub-contractors for specialized works
permitted by the Employer will be considered. The general experience and
financial resources of the specialized sub-contractors shall not be added to
those of the Bidder for purposes of qualification of the Bidder.

The specialized sub-contractors proposed shall be fully qualified for their
work proposed, and meet the following criteria:



3.

Qualification

Eligibility and Qualification Criteria Compliance Requirements Documentation
Joint Venture (existing or intended) ..
No. Subject Requirement Single Entity All Parties Each Member One Member Submission
Combined Requirements
1. Eligibility
1.1 Nationality Nationality in Must meet Must meet Must meet N/A Forms ELI-1.1
accordance with ITB requirement requirement requirement and 1.2, with
43 attachments
1.2 Conflict of Interest No conflicts of interest | Must meet Must meet Must meet N/A Letter of Bid
in accordance with requirement requirement requirement
ITB 4.2
1.3 Bank Eligibility Not having been Must meet Must meet Must meet N/A Letter of Bid
declared ineligible by | requirement requirement requirement
the Bank, as described
inITB4.4,4.5,4.6
and 4.7
1.4 Government Owned Meets conditions of Must meet Must meet Must meet N/A Forms ELI - 1.1
Entity of the Borrower | ITB 4.5 requirement requirement requirement and 1.2, with
country attachments
L.5 United Nations Not having been Must meet Must meet Must meet N/A Forms ELI-1.1
resolution or excluded as aresult of | requirement requirement requirement and 1.2, with
Borrower’s country prohibition in the attachments

law

Borrower’s country
laws or official
regulations against
commercial relations
with the Bidder’s
country, or by an act
of compliance with
UN Security Council
resolution, both in
accordance with ITB




Documentation

Eligibility and Qualification Criteria

Compliance Requirements
Joint Venture (existing or intended)

prospective long term
profitability sound
according to criteria
established in 3.1
below and assuming
that all pending
litigation will be
resolved against the

No. Subject Requirement Single Entity All Parties Each Member One Member Submission
Combined Requirements
4.7 and Section V.
2. Historical Contract Non-Performance
2.1 History of Non- Non-performance of a | Must meet Must meet Must meet N/A Form CON-2
Performing Contracts | contract® did notoccur | requirement'? | requirements requirement’
as a result of
contractor default
since 1% January 2019.
22 Suspension Based on Not under suspension | Must meet Must meet Must meet N/A Bid Submission
Execution of Bid based on execution of | requirement requirement requirement Form
Securing Declaration a Bid Securing
by the Employer or Declaration pursuant
withdrawal of the Bid to ITB 4.6 or
within Bid validity withdrawal of the Bid
pursuant ITB 19.9.
23 Pending Litigation Bidder’s financial Must meet N/A Must meet N/A Form CON -2
position and requirement requirement

® Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including through referral to the
dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. Nonperformance shall not
include contracts where Employers decision was overruled by the dispute resolution mechanism. Nonperformance must be based on all information on fully settled
disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all

appeal instances available to the Bidder have been exhausted.

7 This requirement also applies to contracts executed by the Bidder as JV member.



Documentation

No.

Eligibility and Qualification Criteria

Subject

Requirement

Single Entity

Compliance Requirements
Joint Venture (existing or intended)

All Parties
Combined

Each Member

One Member

Submission

Requirements

Bidder




Documentation

Eligibility and Qualification Criteria

Compliance Requirements

. . . . Joint Venture (existing or intended) Submissi
No. Subject Requirement Single Entity All Parties Each Member One Member ubmission
Combined Requirements
24 Litigation History No consistent history Must meet Must meet Must meet N/A Form CON -2
of court/arbitral award | requirement requirement requirement
decisions against the
Bidder® since 1°
January 2019
2.5 Decl.aratlon: Declare any civil
Environmental and
. work contracts that | Must make the
Social (ES) past h b declarati
performance ave been V\e};:l ara‘zlon.
suspt.:nded or ere there Each must make
terminated and/or are the declaration
performance Specialized Where there ar.e
security called by an S(l)lrkl)t_ractor s Specialized Sub- Form CON-3 ES
employer for breach the ’ N/A contractor/s, the N/A Performance
of environmental or . Specialized Sub- Declaration
ial (i i Specialized contractor/s must
social (1nclud.1ng- Sub- l o
Sexual Exploitation | contractor/s a 5(1 make the
and Abuse)) must also declaration
contractual make the
obligations in the declaration
past five years.’
2.6 B‘fmk’s .SEA fmd/or SH | At the time of Must meet
Disqualification Contract Award, not Must meet requirement
subject to . (including each Letter of Bid,
disqualification by the E?q“llrf;nem NA subcontractor NA Form CON-4
Bank for non- Including proposed by the
compliance with SEA/ each Bidder)

8 The Bidder shall provide accurate information on the letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its execution over

the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in disqualifying the Bidder.
° The Employer may use this information to seek further information or clarifications in carrying out its due diligence.




Eligibility and Qualification Criteria Compliance Requirements Documentation
Joint Venture (existing or intended)

No. Subject Requirement Single Entity All Parties Each Member One Member Submission

Combined Requirements

SH obligations subcontractor
proposed by
the Bidder)

If the Bidder had been
subject to
disqualification by the
Bank for non-
compliance with SEA/
SH obligations, the
Bidder shall either (i)
provide evidence of an
arbitral award on the Must meet
disqualification made . Must meet
in its favour; or (ii) requlrement requirement
demonstrate’that it has (including (including each Letter of Bid
. each N/A N/A ;
adequate capacity and subcontractor Form CON-4
commitment to subcontractor proposed by the
comply with SEA/SH | Proposed by Bidder)
prevention and the Bidder)
response obligations;
or (iii) provide
evidence that it has
already demonstrated
such capacity and
commitment on
another Bank financed
works contract.




Documentation

No.

Eligibility and Qualification Criteria

Subject

Requirement

Single Entity

Compliance Requirements
Joint Venture (existing or intended)

All Parties
Combined

Each Member

One Member

Submission

Requirements

3. Financial Situation and Performance

3.1

Financial Capabilities

(i) The Bidder shall
demonstrate that it has
access to, or has
available, liquid
assets, unencumbered
real assets, lines of
credit, and other
financial means
(independent of any
contractual advance
payment) sufficient to
meet the construction
cash flow
requirements
estimated as Kshs
8,000,000 for the
subject contract(s) net
of the Bidders other
commitments

(i1) The Bidders shall
also demonstrate, to
the satisfaction of the
Employer, that it has
adequate sources of
finance to meet the
cash flow
requirements on works
currently in progress
and for future contract
commitments.

Must meet
requirement

Must meet
requirement

Must meet
Requirement

Must meet
requirement

N/A

N/A

N/A

N/A

Form FIN - 3.1,
with attachments




Documentation

No.

Eligibility and Qualification Criteria

Subject

Requirement

Single Entity

Compliance Requirements
Joint Venture (existing or intended)

All Parties
Combined

Each Member

One Member

Submission

Requirements

(iii) The audited
balance sheets or, if
not required by the
laws of the Bidder’s
country, other
financial statements
acceptable to the
Employer, for the last
3 years shall be
submitted and must
demonstrate the
current soundness of
the Bidder’s financial
position and indicate
its prospective long-
term profitability.

Must meet
requirement

N/A

Must meet
requirement

N/A

32

Average Annual

Construction Turnover

Minimum average
annual construction
turnover of Kshs
20,000,000 calculated
as total certified
payments received for
contracts in progress
and/or completed
within the last 5 years,
divided by 2 years

Must meet
requirement

Must meet
requirement

Must meet
%,
of

Must meet
%a
of

the requirement

the requirement

Form FIN - 3.2




Documentation

No.

Eligibility and Qualification Criteria

Subject

Requirement

Single Entity

Compliance Requirements
Joint Venture (existing or intended)

All Parties
Combined

Each Member

One Member

Submission

Requirements

4. Experience

4.1 (a)

General Construction
Experience

Experience under
construction contracts
in the role of prime
contractor, JV
member, sub-
contractor, or
management
contractor for at least
the last 5 years,

starting 1% January
2019

Must meet
requirement

N/A

Must meet
requirement

N/A

Form EXP —4.1

42 (a)

Specific Construction
& Contract
Management
Experience

(1) A minimum
number of similar'’
contracts specified
below that have been
satisfactorily and
substantially'!
completed as a prime
contractor, joint
venture member'?,

Must meet
requirement

Must meet

requirement'?

N/A

N/A

Form EXP 4.2(a)

10 The similarity shall be based on the physical size, complexity, methods/technology and/or other characteristics described in Section VII, Work’s Requirements. Summation
of number of small value contracts (less than the value specified under requirement) to meet the overall requirement will not be accepted.

1 Syubstantial completion shall be based on 80% or more works completed under the contract.

12 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to meet this

requirement.

13 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract
has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In determining whether
the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value equal or more than the minimum value

required shall be aggregated.




Documentation

No.

Subject

Eligibility and Qualification Criteria

Requirement

Single Entity

Compliance Requirements
Joint Venture (existing or intended)

All Parties
Combined

Each Member

One Member

Submission

Requirements

management
contractor or sub-
contractor'? between
st January [insert
year] and application
submission deadline:
(i) N contracts, each of
minimum value V;
Or
(i1) Less than or equal
to N contracts, each of
minimum value V, but
with total value of all
contracts equal or
more than N x V;
[insert values of N &
V, delete (ii) above if
not applicable].
[In case the Works are
to be bid as individual
contracts under a slice
and package (multiple
contract) procedure,
the minimum number
of contracts required
for purposes of
evaluating
qualification shall be
selected from the
options specified in
ITB 35.4]

[Add the following if

“Must meet
requirement

Must meet
requirement

N/A

“Must meet
requirement




Documentation

Eligibility and Qualification Criteria

Compliance Requirements

. . . . Joint Venture (existing or intended) ..
No. Subject Requirement Single Entity All Parties Each Member One Member Submission
Combined Requirements
o for one (Requirement can
specialized sub- contract be met through a
contractor is (Requirement Specialized Sub-
can be met contractor)”
permitted and through a
. Specialized
describe nature and Sub-
characteristics of contractor)”
specialized works:]
“(ii) For the following
specialized works, the
Employer permits
specialized sub-
contractors as per ITB
34.3”
e Construction
of HDPE
pipeline DN
90 and above
4.2 (b) For the above and any | Must meet Must meet N/A Must meet the Form EXP —4.2
other contracts requirements requirements following (b)
completed and under requirements for
implementation as the key activities
prime contractor, joint listed below!'®/list
venture member, key activities and
management the
contractor or sub- corresponding
contractor'* on or after minimum
the first day of the requirements]

14 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share shall be counted to meet this requirement.



No.

Subject

Eligibility and Qualification Criteria

Requirement

Single Entity

Compliance Requirements
Joint Venture (existing or intended)

All Parties
Combined

Each Member

One Member

Documentation
Submission

Requirements

calendar year during
the period stipulated in
4.2 (a) above, a
minimum construction
experience in the
following key
activities successfully
completed!®: [list
activities indicating
volume, number or
rate of production as
applicable]'’

42 ()

For contracts
[substantially
completed and under
implementation] as
prime contractor, joint
venture member, or
Subcontractor between
Ist January [insert
vear] and Application
submission deadline,
experience in
managing ES risks and
impacts in the
following aspects:

Must meet
requirements

Must meet
requirements

Must meet the
following
requirements:
[list key
requirements to
be met by each
member
otherwise state:
"N/A”]

Must meet the
following
requirements:
[list key
requirements to
be met by one
member
otherwise state:
"N/A”]

Form EXP —4.2
(©

15 Volume, number or rate of production of any key activity can be demonstrated in one or more contracts combined if executed during same time period. The rate of

production shall be the annual production rate for the key construction activity (or activities).
16 The minimum experience requirement for multiple contracts will be the sum of the minimum requirements for respective individual contracts,
unless specified otherwise.




Eligibility and Qualification Criteria Compliance Requirements Documentation
Joint Venture (existing or intended)

No. Subject Requirement Single Entity All Parties Each Member One Member Submission

Combined Requirements

[Based on the ES
assessment, specify, as
appropriate, specific
experience
requirements to
manage ES aspects.]




Section 11T - Evaluation and Qualification Criteria

52

5 Key Personnel

The Bidder must demonstrate that it will have suitably qualified (and in adequate
numbers) Key Personnel, as described in the Specifications.

The Bidder shall provide details of the Key Personnel and such other Key Personnel that
the Bidder considers appropriate to perform the Contract, together with their academic
qualifications and work experience. The Bidder shall complete the relevant Forms in
Section IV, Bidding Forms.
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6.

Equipment

The Bidder must demonstrate that it will have access to the key Contractor’s
equipment listed hereafter:

[Specify requirements for each lot as applicable]

No.

Equipment Type and Characteristics

Minimum Number required

DN B W =

The Bidder shall provide further details of proposed items of equipment using the
relevant Form in Section I'V.
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Letter of Bid

The Bidder must prepare the Letter of Bid on stationery with its letterhead clearly showing
the Bidder’s complete name and address.

Note: Allitalicized text is for use in preparing these form and shall be deleted from the
final products.

Date: [insert date (as day, month and year) of Bid Submission]

ICB No.: [insert number of bidding process|

Invitation for Bid No.: [insert identification]

Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Employer]

(a) We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (ITB 8)___;

(b) We meet the eligibility requirements and have no conflict of interest in accordance with

ITB 4;

(c) We have not been suspended nor declared ineligible by the Employer based on execution
of a Bid Securing Declaration in the Employer’s country in accordance with ITB 4.6

(d) Exploitation and Abuse (SEA) and/or Sexual Harassment (SH): [select the
appropriate option from (i) to (v) below and delete the others].

We [where JV, insert: “including any of our JV members”/, and any of our subcontractors:

1.

1l.

1il.

1v.

[have not been subject to disqualification by the Bank for non-compliance with
SEA/ SH obligations. ]

[are subject to disqualification by the Bank for non-compliance with SEA/ SH
obligations.]

[had been subject to disqualification by the Bank for non-compliance with SEA/
SH obligations. An arbitral award on the disqualification case has been made in
our favor.]

[had been subject to disqualification by the Bank for non-compliance with SEA/
SH obligations for a period of two years. We have subsequently provided and
demonstrated that we have adequate capacity and commitment to comply with
SEA and SH prevention and response obligations.]

[had been subject to disqualification by the Bank for non-compliance with SEA/
SH obligations for a period of two years. We have attached documents
demonstrating that we have adequate capacity and commitment to comply with
SEA and SH prevention and response obligations.]

(e) We offer to execute in conformity with the Bidding Documents the following Works:
[insert a brief description of the Works];

(f) The total price of our Bid, excluding any discounts offered in item (f) below is:



(2

(h)

(i)

)

(k)

Q)

In case of only one lot, total price of the Bid [insert the total price of the bid in words
and figures, indicating the various amounts and the respective currencies/;,

In case of multiple lots, total price of each lot [insert the total price of each lot in words
and figures, indicating the various amounts and the respective currencies/;,

In case of multiple lots, total price of all lots (sum of all lots) [/insert the total price of all
lots in words and figures, indicating the various amounts and the respective

currencies];

The discounts offered and the methodology for their application are:

(1) The discounts offered are: [Specify in detail each discount offered.]

(11) The_exact method of calculations to determine the net price after application of

discounts is shown below: [Specify in detail the method that shall be used to apply

the discounts];

Our bid shall be valid until /insert day, month and year in accordance with ITB 18.1],
and it shall remain binding upon us and may be accepted at any time on or before this
date;

If our bid is accepted, we commit to obtain a performance security [and an
Environmental, and Social (ES) Performance Security, Delete if not applicable] in
accordance with the Bidding Documents;

We are not participating, as a Bidder or as a subcontractor, in more than one bid in this
bidding process in accordance with ITB 4.2(e), other than alternative bids submitted in
accordance with ITB 13;

We, along with any of our subcontractors, suppliers, consultants, manufacturers, or
service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment
imposed by a member of the World Bank Group or a debarment imposed by the World
Bank Group in accordance with the Agreement for Mutual Enforcement of Debarment
Decisions between the World Bank and other development banks. Further, we are not
ineligible under the Employer’s country laws or official regulations or pursuant to a
decision of the United Nations Security Council;

We are not a government owned entity/ We are a government owned entity but meet the
requirements of ITB 4.5;!7

(m) We have paid, or will pay the following commissions, gratuities, or fees with respect to

the bidding process or execution of the Contract: [insert complete name of each
Recipient, its full address, the reason for which each commission or gratuity was paid
and the amount and currency of each such commission or gratuity]

Name of Recipient Address Reason Amount

'7" Bidder to use as appropriate



(If none has been paid or is to be paid, indicate “none.”

(n) We understand that this bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract is prepared and executed;

(o) We understand that you are not bound to accept the lowest evaluated bid or any other bid
that you may receive.

(p) We hereby certify that we have taken steps to ensure that no person acting for us or on
our behalf will engage in any type of fraud and corruption

Name of the Bidder* [insert name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder** [insert
complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid [insert complete title of the person signing the Bid]

Signature of the person named above_/insert signature of person whose name and capacity

are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as
Bidder

**: Person signing the Bid shall have the power of attorney given by the Bidder to be
attached with the Bid.



Schedules

Bill of Quantities
REHABILITATION OF DN20 TO DN90 PIPELINE AND
ASSOCIATED FITTINGS IN TITIE-WAMAGANA WATER
PROJECT.
GRAND SUMMARY OF BILLS
Bill Description Total Amount
No.
1 PRELIMINARIES AND GENERALS
2 BILL 2: GAITHURI — GITUGI LINE
3 BILL 3: GAITHURI - GITUGI
4 BILL 4: TRANSFORMER - GAS (KIUNYU) —
KAGWANDI.
5 BILL 5: GITHUTHI
6 BILL 6: TITIE-WAMAGANA
7 BILL 7: ASSORTED FIXTURES
8 BILL 8: LABOR WORKS
Sub-total
(All Rates Inclusive of taxes)
Contingency (3% of sub-total)
Grand Total

BILL 1: PRELIMINARIES AND
GENERAL

ITE | DESCRIPTION UNIT | QUANTITY | RATE | AMOUNT (Kshs)
M (Kshs)

1.1 CONTRACTUAL
REQUIREMENTS




ALLOW FOR MOBILISATION
AND DEMOBILIZATION

LS

ALLOW FOR INSURANCES FOR
ALL THE CONTRACTORS
WORKS

LS

ALLOW FOR THIRD PARTY
INSURANCES FOR ALL
CONTRACTORS WORKERS AND
EQUIPMENTS

LS

ALLOW FOR CONTRACTOR’S
CAMP

LS

1.2

SUPERVISION

1.2.1

ALLOW FOR TECHNICAL
DEPARTMENT SERVICES
INCLUDING SUPERVISION,
MONITORING AND
EVALUATION AND SITE
MEETINGS

LS

200,000

200,000

1.3

MARKER POSTS

1.3.1

PROVIDE MARKER POSTS AS
SPECIFIED AND AS SHOWN IN
THE DRAWINGS PRIOR TO
HANDING OVER INCLUDING
ALL COSTS.

No.

90

TOTAL CARRIED OVER TO GRAND SUMMARY

BILL 2: KINYUNGU-KARAIHU
LINE

ITE

DESCRIPTION

UNIT

QUANTITY

RATE
(Kshs)

AMOUNT (Kshs)

2.0

PROVIDE, LAY, INSTALL, AND
TEST THE FOLLOWING PIPE
AND FITTINGS. RATES TO
INCLUDE ALL JOINTLY
MATERIALS, CUTTING
WASTAGE.

2.1

HDPE PIPE (PN 16) 90 MM DIA

5100

22

80MM DIA BULK METER CLASS
B

NO.

23

VALVE SOCKET (6”)

NO.

24

G.IFLANGED TEE (6” X 37)

NO.

2.6

FLANGE ADAPTOR 90 MM DIA

NO.

2.7

SLUIZE VALVE 90 MM DIA

NO.

2.8

SINGLE AIR VALVE 32MM DIA

NO.

29

FLANGE ADAPTOR (6")

NO.

2.10

COUPLING 90 MM DIA

NO.

2.5

STANDARD VALVE CHAMBER

NO.

—_— NN == N = N




2.11

BOLTS AND NUTS M27x100MM
FULL THREADED GALVANIZED

NO

48

TOTAL CARRIED OVER TO GRAND SUMMARY

BILL 3: GAITHURI - GITUGI

ITE | DESCRIPTION UNIT | QUANTITY | RATE | AMOUNT (Kshs)
M (Kshs)
3.0 | PROVIDE, LAY, INSTALL AND
TEST THE FOLLOWING PIPE
AND FITTINGS. RATES TO
INCLUDE ALL  JOINTLY
MATERIALS, CUTTING
WASTAGE.
31 | HDPE (PN 16) 63MM M 1800
32 | HDPE (PN 16) 50 MM DIA M 900
33 | HDPE (PN 16) 32MM DIA M 500
34 | HDPE (PN 16) 25MM DIA. M 700
35 | HDPE (PN 16) 20MM DIA. M 200
3.6 | 50MM DIA BULK METER CLASS | NO. |1
B
37 | SADDLE 63MM X 32MM NO.
38 | GATE VALVE 63 MM DIA. NO.
39 |REDUCING SOCKET (HDPE) | NO.
63MM X 50 MM DIA
310 |REDUCING SOCKET (HDPE)|NO. |1
50MM X 32 MM DIA
311 |REDUCING SOCKET (HDPE)|NO |1
32MM X 25 MM DIA
312 |REDUCING SOCKET (HDPE)|NO. |1
25MM X 20 MM
313 | STANDARD VALVE CHAMBER | NO. |1
3.14 | SADDLE CONNECTOR 110MM X | NO. |1
63MM
315 | SADDLE CONNECTOR 63MM X |NO. |1
32MM DIA
316 | SADDLE CONNECTOR 63MM X | NO. |29
20MM DIA
317 | GINIPPLE 20 MM DIA. NO. |75
318 | GATE VALVE 20 MM DIA. NO. |75
319 | SADDLE CONNECTOR 50 MM |NO. | 14
DIA X 20 MM
320 | SADDLE CONNECTOR 32MM X |[NO. |12
20 MM DIA.
321 | SADDLE CONNECTOR 25MM X |NO. |19
20 MM DIA.
322 | FLAGED ADAPTOR 63MM DIA | NO. |2
3.23 | HDPE COUPLING 63MM DIA NO. |18
3.24 | HDPE COUPLING 50 MM NO. |9




3.25 | HDPE COUPLING 32MM DIA NO. 5
3.26 | HDPE COUPLING 25MM DIA. NO. 7
3.27 | HDPE COUPLING 20 MM DIA. NO. 2
3.28 | BOLTS AND NUTS M27x100MM | NO 36
FULL THREADED GALVANIZED
TOTAL CARRIED OVER TO GRAND SUMMARY
BILL 4: TRANSFORMER - GAS
(KIUNYU) - KAGWANDI.
ITE DESCRIPTION UNIT | QUANTITY | UNIT AMOUNT
M PRICE
4.0 PROVIDE, LAY, INSTALL AND
TEST THE FOLLOWING PIPE
AND FITTINGS. RATES TO
INCLUDE ALL JOINTLY
MATERIALS, CUTTING
WASTAGE.
4.1 HDPE (PN 16) 63mm dia. M 2200
4.2 50MM Dia BULK METER CLASS B | NO. 1
4.3 GATE VALVE 63mm dia. NO. 1
4.4 G.INIPPLE 63mm dia. NO. 1
4.5 STANDARD VALVE Chamber NO. 1
TOTAL CARRIED OVER TO GRAND SUMMARY
BILL 5: GITHUTHI
ITE DESCRIPTION UNIT | QUANTITY | UNIT AMOUNT
M PRICE
5.0 PROVIDE, LAY, INSTALL AND
TEST THE FOLLOWING PIPE
AND FITTINGS. RATES TO
INCLUDE ALL JOINTLY
MATERIALS, CUTTING
WASTAGE.
5.1 HDPE (PN 16) 50 MM DIA. M 900
5.2 HDPE (PN 16) 32MM DIA M 200
5.3 HDPE (PN 16 25MM DIA M 600
54 SADDLE CONNECTOR NO. 1
5.5 GI NIPPLE 50 MM DIA. NO. 1
5.6 MALE ADAPTOR 50 MM DIA. NO. 1
5.7 GATE VALVE 50 MM DIA. NO. 1
5.8 HDPE REDUCER 50 MM DIA X | NO. 1
32MM
5.9 HDPE REDUCER 32MM X 25MM | NO.
5.10 | HDPE END CAP 25MM DIA. NO.
5.11 SADDLE CONNECTOR 50MM DIA | NO. 25

X 20 MM




512 | SADDLE CONNECTOR32MMDIA | NO. |11
X 20 MM
513 | SADDLE CONNECTOR25MMDIA | NO. | 10
X 20MM
514 | GINIPPLE 20MM NO. |50
515 | GATE VALVE 20MM NO. |50
516 | STANDARD VALVE CHAMBER | No. |1
517 | GISOCKET 50MM DIA NO. |1
518 | MASTER METER 50MM DIA. NO. |1
TOTAL CARRIED OVER TO GRAND SUMMARY
BILL 6: TITIE-WAMAGANA
ITE | DESCRIPTION UNIT | QUANTITY | UNIT | AMOUNT
M PRICE
60 | PROVIDE, LAY, INSTALL AND
TEST THE FOLLOWING PIPE
AND FITTINGS. RATES TO
INCLUDE ALL  JOINTLY
MATERIALS, CUTTING
WASTAGE.
6.1 | HDPE (PN 16) 32MM DIA M 700
62 | HDPE (PN 16) 20MM DIA M 250
63 | HDPE(PN16) 63MM DIA M 1700
64 | HDPE (PN 16) 32MM DIA M 700
6.5 | HDPE(PN16) 50MM DIA M 4000
6.6 | HDPE(PN16) 50MM DIA M 2500
6.7 | HDPE(PN16) 50MM DIA M 2500
TOTAL CARRIED OVER TO GRAND SUMMARY
BILL 7: ASSORTED FIXTURES
ITE | DESCRIPTION UNIT | QUANTITY | UNIT | AMOUNT
M PRICE
70 | PROVIDE, LAY, INSTALL AND
TEST THE FOLLOWING PIPE
AND FITTINGS. RATES TO
INCLUDE ALL  JOINTLY
MATERIALS, CUTTING
WASTAGE.
71 | SADDLE CONNECTOR32MMDIA | NO |20
X 20 MM
72 | GALVANIZED IRON (GI) TEE|[NO |10
20MM
73 | SADDLE CONNECTOR32MM DIA | NO | 100

X 20 MM




7.4 SADDLE CONNECTOR 50MM DIA | NO 50
X 20 MM
7.5 SADDLE CONNECTOR 50MM DIA | NO 40
X 20 MM
7.6 SADDLE CONNECTOR 63MM DIA | NO 71
X 20 MM
7.7 SADDLE CONNECTOR 32MM DIA | NO 69
X 20 MM
7.8 SADDLE CONNECTOR 50MM DIA | NO 60
X 20 MM
7.9 SADDLE CONNECTOR 50MM DIA | NO 100
X 20 MM
7.10 HDPE REDUCED TEE 50MM DIA | NO 2
X 20 MM
7.11 | GATE VALVES 20 MM NO 522
7.12 | GATE VALVES 50MM DIA NO 5
7.13 | GATE VALVES NO 1
7.14 | 50MM DIA BULK METER CLASS | NO 5
B
7.15 | 40MM DIA BULK METER CLASS | NO 5
B
7.16 | HEXAGONAL NIPPLES 20 MM NO 522
7.17 | SADDLE CONNECTORS 50MM | NO 100
DIA
7.18 | SADDLE CONNECTORS 63MM | NO 20
DIA
7.19 | SADDLE CONNECTORS 32MM | NO 30
DIA
7.20 | SADDLE CONNECTORS 20 MM NO 3
721 | FLANGED ADAPTOR 63MM DIA | NO 2
TOTAL CARRIED OVER TO GRAND SUMMARY
BILL 8: LABOR WORKS
ITE DESCRIPTION UNIT | QUANTITY | UNIT AMOUNT
M PRICE
8.1 Excavation and backfilling of trench | M 23,250.00

depth 1.0m and 0.5m wide

TOTAL CARRIED OVER TO GRAND SUMMARY

Objectives




The objectives of the Bill of Quantities are:

(a) to provide sufficient information on the quantities of Works to be performed to
enable bids to be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for
use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
contents of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Employer of
the realism of rates quoted by the bidders, the Daywork Schedule should normally comprise
the following:

(a) A list of the various classes of labor, materials, and Constructional Plant for
which basic daywork rates or prices are to be inserted by the Bidder, together
with a statement of the conditions under which the Contractor shall be paid for
work executed on a daywork basis.

(b) Nominal quantities for each item of daywork, to be priced by each Bidder at
daywork rates as Bid. The rate to be entered by the Bidder against each basic
daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including
a provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a provisional sum in the Summary priced Bill
of Quantities. The inclusion of such provisional sums often facilitates budgetary approval by
avoiding the need to request periodic supplementary approvals as the future need arises.
Where such provisional sums or contingency allowances are used, the Special Conditions of
Contract should state the manner in which they shall be used, and under whose authority
(usually the Project Manager’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Employer to select such specialized contractors. To
provide an element of competition among the bidders in respect of any facilities, amenities,
attendance, etc., to be provided by the successful Bidder as prime Contractor for the use and
convenience of the specialist contractors, each related provisional sum should be followed by
an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities,
facilities, attendance, etc.



These Notes for Preparing a Bill of Quantities are intended only as information for the
Employer or the person drafting the Bidding Documents. They should not be included in the
final documents.



2. Schedule of Payment Currencies
1) R insert name of Section of the Works
Separate tables may be required if the various sections of the Works (or of the Bill of

Quantities) will have substantially different foreign and local currency requirements. The
Employer should insert the names of each Section of the Works.

A B C D
Percentage of

Rate of Local Currency Total Bid Price
Name of Payment Amount of Exchange .
Currenc Currenc to Local Equivalent (TBP)

y Y Curcene C=AxB 100xC
B TBP

Local currency

1.00
Foreign Currency #1
Foreign Currency #2
Foreign Currency #3
Total Bid Price 100.00
Provisional Sums
Expressed in Local 1.00
Currency
TOTAL BID PRICE
(Including
provisional sum)




Table A - Local Currency

Schedule(s) of Adjustment Data

Index
Code

Index
Description

Source of
Index

Base Value
and Date

Bidder’s
Local Currency
Amount

Bidder’s
Proposed
Weighting

Nonadjustable

A:__* B:
* C: *

*

*

o

Total

1.00

[* To be entered by the Employer. Whereas “A” should a fixed percentage, B, C, D and E
should specify a range of values and the Bidder will be required to specify a value within the
range such that the total weighting = 1.00]

Table B - Foreign Currency

Name of Currency:

If the Bidder wishes to quote in more than one foreign currency, this table should be repeated

for each foreign currency.

Index Index Source of Base Value léfiil;lz in Equivalent in g:_:l)d(:;esd
Code Description Index and Date y FC1 POse
Type/Amount Weighting
Nonadjustable — — — A: _ *B:
* C:
*
D: *E:
*
Total 1.00

[* To be entered by the Employer. Whereas “A” should a fixed percentage, B, C, D and E
should specify a range of values and the Bidder will be required to specify a value within the
range such that the total weighting = 1.00]




Form of Bid Security (Bank Guarantee)

[Guarantor letterhead or SWIFT identifier code]

Beneficiary:

[Insert name and address of the Employer/

Invitation for Bids No: [Insert reference number for the Invitation for Bids]
Date: [Insert date of issue]

BID GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of the Bidder, which in the case of a joint venture
shall be the name of the joint venture (whether legally constituted or prospective) or the names
of all members thereof] (hereinafter called "the Applicant") has submitted or will submit to the
Beneficiary its bid (hereinafter called "the Bid") for the execution of [insert description of
contract] under Invitation for Bids No. [insert number] (“the IFB”).

Furthermore, we understand that, according to the Beneficiary’s conditions, bids must be
supported by a bid guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in letters]
(insert amount in numbers) upon receipt by us of the Beneficiary’s complying supported by the
Beneficiary’s statement, whether in the demand itself or a separate signed document
accompanying or identifying the demand, stating either that the Applicant:

(a) has withdrawn its bid prior to the Bid validity expiry date specified by the
Applicant in the Letter of Bid, or any extended date provided by the Applicant; or

(b) having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry
date of the Bid validity or any extension thereto provided by the Applicant, (i) fails to
execute the Contract Agreement or (ii) fails to furnish the performance security, and, if
required, the Environmental and Social (ES) Performance Security, in accordance with
the Instructions to Bidders (“ITB”) of the Beneficiary’s bidding document.

This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of
copies of the contract agreement signed by the Applicant and the performance security and, if
required, the Environmental and Social (ES) Performance Security, issued to the Beneficiary
upon the instruction of the Applicant; and (b) if the Applicant is not the successful Bidder, upon
the earlier of (i) our receipt of a copy of the Beneficiary’s notification to the Applicant of the
results of the bidding process; or (i1) twenty-eight days after the expiry date of the Bid validity.



Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758.

[signature(s)]

Note: Allitalicized text is for use in preparing this form and shall be deleted from the final
product.




Form of Bid Security (Bid Bond)

[The Surety shall fill in this Bid Bond Form in accordance with the instructions indicated.]

BOND NO.

BY THIS BOND [name of Bidder] as Principal (hereinafter called “the Principal”), and /name,
legal title, and address of surety], authorized to transact business in [name of country of
Employer], as Surety (hereinafter called “the Surety”), are held and firmly bound unto /name
of Employer] as Obligee (hereinafter called “the Employer”) in the sum of [amount of Bond]'8
[amount in words], for the payment of which sum, well and truly to be made, we, the said
Principal and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly
by these presents.

WHEREAS the Principal has submitted a written Bid to the Employer dated the day of
, 20__, for the supply of /name of Contract] (hereinafter called the “Bid”).

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Principal:

(a) has withdrawn its Bid prior to the Bid validity expiry date set forth in the Principal’s
Letter of Bid or any extended date provided by the Principal; or

(b) having been notified of the acceptance of its Bid by the Employer prior to the expiry date
of the Bid validity or any extension thereto provided by the Principal: (i) failed to execute
the contract agreement; or (ii) has failed to furnish the Performance Security and, if
required, the Environmental and Social (ES) Performance Security, in accordance with
the Instructions to Bidders (“ITB”) of the Employer’s bidding document.

then the Surety undertakes to immediately pay to the Employer up to the above amount upon
receipt of the Employer’s first written demand, without the Employer having to substantiate its
demand, provided that in its demand the Employer shall state that the demand arises from the
occurrence of any of the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and
including the date 28 days after the date of expiration Bid validity set forth in the Principal’s
Letter of Bid or any extension thereto provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be
executed in their respective names this day of 20_.

Principal: Surety:
Corporate Seal (where appropriate)

(Signature) (Signature)
(Printed name and title) (Printed name and title)

18 The amount of the Bond shall be denominated in the currency of the Employer’s country or the equivalent

amount in a freely convertible currency.



Form of Bid-Securing Declaration

Date: [insert date (as day, month and year)]
Bid No.: [insert number of bidding process]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Employer]
We, the undersigned, declare that:

We understand that, according to your conditions, bids must be supported by a Bid-Securing
Declaration.

We accept that we will automatically be suspended from being eligible for bidding or
submitting proposals in any contract with the Employer for the period of time specified in
Section II — Bid Data Sheet, if we are in breach of our obligation(s) under the bid conditions,
because we:

(a) have withdrawn our Bid prior to the expiry date of the Bid validity specified in the Letter
of Bid or any extended date provided by us; or

(b) having been notified of the acceptance of our Bid by the Employer prior to the expiry
date of the Bid validity in the Letter of Bid or any extended date provided by us, (i) fail
or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the
Performance Security and, if required, the Environmental and Social (ES) Performance
Security, in accordance with the ITB.

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder,
upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder;
or (i1) twenty-eight days after the expiry date of the Bid validity.

Name of the Bidder*

Name of the person duly authorized to sign the Bid on behalf of the Bidder**
Title of the person signing the Bid

Signature of the person named above

Date signed day of ,
*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the Bid

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all members to the Joint
Venture that submits the bid.]



Technical Proposal

Technical Proposal Forms

Key Personnel Schedule

Equipment

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

ES Management Strategies and Implementation Plans
Code of Conduct (ES)

Others



Form PER -1

Key Personnel
Schedule

Bidders should provide the names and details of the suitably qualified Key Personnel to
perform the Contract. The data on their experience should be supplied using the Form PER-2
below for each candidate.

Key Personnel

1. Title of position:
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged|
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]
position:

2. Title of position: /Environmental Specialist]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged|
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]
position:

3. Title of position: /[Health and Safety Specialist]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged)|
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]
position:

4. Title of position: [Social Specialist]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]




Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt
schedule for this chart]
position:

Title of position: Sexual Exploitation, Abuse and Harassment Expert

[Where a Project SEA risks are assessed to be substantial or high, Key Personnel shall include an
expert with relevant experience in addressing sexual exploitation, sexual abuse and sexual harassment

cases]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged|

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged|

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]




Form PER-2:

Resume and Declaration
Key Personnel

Name of Bidder

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency:/language and levels of speaking, reading and writing skills]
details

Address of employer:

Telephone: Contact (manager / personnel officer):
Fax:

Job title: Years with present employer:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Duration of

Project Role . Relevant experience
involvement
[main [role and responsibilities
project on the project] [time in role] [describe the experience relevant to this position]
details]

Declaration




I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the
information contained in this Form PER-2 correctly describes myself, my qualifications and

my experience.

I confirm that [ am available as certified in the following table and throughout the expected
time schedule for this position as provided in the Bid:

Commitment

Details

Commitment to duration of contract:

[insert period (start and end dates) for which this Key Personnel is
available to work on this contract]

Time commitment:

[insert the number of days/week/months/ that this Key Personnel
will be engaged]

[ understand that any misrepresentation or omission in this Form may:

(a) be taken into consideration during Bid evaluation;

(b) my disqualification from participating in the Bid;

(c) my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:

Date: (day month year):




Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to
meet the requirements for the key equipment listed in Section III (Evaluation and Qualification
Criteria). A separate Form shall be prepared for each item of equipment listed, or for alternative
equipment proposed by the Bidder. The Bidder shall provide all the information requested below,
to the extent possible. Fields with asterisk (*) shall be used for evaluation.

Type of Equipment*
Equipment |Name of manufacturer, Model and power rating
Information

Capacity* Year of manufacture*
Current Current location
Status

Details of current commitments

Source

Indicate source of the equipment
O Owned O Rented O Leased O Specially manufactured

The following information shall be provided only for equipment not owned by the Bidder.

Owner

Name of owner

Address of owner

Telephone Contact name and title

Fax Telex

Agreements

Details of rental / lease / manufacture agreements specific to the project




Site Organization

[insert Site Organization information]



Method Statement

[insert Method Statement]



Mobilization Schedule

[insert Mobilization Schedule]



Construction Schedule

[insert Construction Schedule]



ES Management Strategies and Implementation Plans

(ES-MSIP)

The Bidder shall submit comprehensive and concise Environmental and Social Management
Strategies and Implementation Plans (ES-MSIP) as required by ITB 11.1 (h) of the Bid Data
Sheet. These strategies and plans shall describe in detail the actions, materials, equipment,

management processes etc. that will be implemented by the Contractor, and its

subcontractors.

As part of the project scope, the financier undertook an ESIA study for the purpose of
ensuring g compliance with World bank guidelines on project implementation. The
following mitigation measures were proposed

Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring

Responsibility

Frequency

clearance to only those areas
essential

for the pipeline installation;
- Implement selective clearing to
avoid the unnecessary removal
of  significant or  mature
vegetation;

- Replant native vegetation in
disturbed

after construction to facilitate

areas immediately

rapid ecological recovery; - Give
chance to affected community to

- Area of vegetation
cleared/replanted

period

Interruption and/or | - Plan construction activities to | - Number of | Continuous Contactor
disruption of | minimize peak traffic hours. Only | communications TEWASCO
businesses and | conduct major activities during | (meetings, notices,
Services off peak times to reduce traffic | newsletters) with local

congestion and disruptions; authorities, residents, and

- Maintain clear communication | businesses regarding

with local authorities, residents, | construction schedules,

and businesses about | disruptions, and

construction alternative routes

schedules, anticipated | - Alternative water supply

disruptions, and alternative | solutions during

routes; construction

- Provide alternative water | - No. of grievances

supply  solutions, such as | received on interruption

temporary water tanks or

connecting affected

households to alternative

sources, to mitigate interruptions

in water supply;

- Engage with local communities

to understand their concerns and

incorporate  feedback into

mitigation strategies.

(PRE-CONSTRUCTION PHASE)

Loss of Vegetation | - Clearly demarcate construction | - Area of vegetation Throughout the | - Contractor
(clearance) zones to restrict vegetation | cleared construction - TEWASCO




Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring
Frequency

Responsibility

harvest the targeted vegetation
that are within the raw water
mains if they so wish

Impacts on Water
Quality

- Use mulching, hydro seeding,
or other ground cover methods
to stabilize exposed soil and
prevent

erosion;

- Regularly inspect and maintain
construction  machinery  and
equipment to prevent leaks of
petroleum products;

- Where possible construction
activities close to these rivers
should be scheduled for the dry
seasons;

- The removal of vegetation and
soil cover will be restricted to
only those areas necessary for
excavation work. Particularly, the
unnecessary removal of
groundcover vegetation from
the Aol will be avoided.

- Spills and leakages on
the ground

- Signs of soil erosion (soil
washed down to water
bodies)

- Spoil material storage

Throughout the
construction
period

- Contractor

Soils disturbance
and erosion

- Excavated soil should be placed
on flat surfaces and away from
water ways (at least 100m away);
- Ensure timely removal (reuse)
of excavated materials from the
project site to minimize soil
exposure

and erosion risk;

- Avoid excavation in floodplains,
near stream banks, or other
sensitive areas prone to erosion;
- Plan construction activities to
minimize simultaneous
disturbance of large areas,
thereby reducing

overall soil exposure and erosion
risk;

- Excavation works shall be
meticulously ~ controlled  to
ensure the surrounding areas
remain undisturbed and
preserved in their natural state.

- Implement phased vegetation
clearance to minimize the extent
of exposed soil and maintain
natural ground cover where
possible;

- Utilize tracked or low-ground-
pressure equipment to minimize
soil compaction during
construction activities;

- Placement area of
excavated soil/spoil
- Area of soil disturbed

Monthly

Contractor




Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring
Frequency

Responsibility

- Where compaction occurs,
implement soil aeration
techniques post-construction to
enhance soil and

fertility.

structure

Impact on Local Air
Quality (Dust
Generation)

- Practice prevention measures
such as dampening dust by use
of water (sprinkling water on
surfaces

that produce dust or covering
them);

- Provide PPEs such as nose
masks to the workers on the
construction site;

- Spraying water on soil before
excavation and periodic access
road wetting to reduce nuisance
dust

levels;

- Speed
construction vehicles to a speed

restriction of

of 30 km/h or less on the site and
on the access roads to the site;

- Ensure construction equipment
well-

and  machinery are

maintained to minimize
emissions;

- Install and properly maintain
exhaust emission control
devices, such as diesel particulate
filters

(DPF) and selective catalytic
reduction (SCR) systems, on
diesel-powered machinery to
minimize emissions of
particulate matter and nitrogen

oxides.

- Frequency of dust
suppression activities

- PPE Provided to workers
- Maintenance checks of
construction equipment

Throughout the
construction
period

Contractor

Noise and Excessive
Vibration
Generation

- Use modern, well-maintained
equipment designed to operate
with
vibrations;

minimal  noise  and

- Prioritize manual excavation

methods in areas close to
sensitive receptors to minimize
noise and vibration impact;

- Limit construction activities to
daytime hours (e.g, 8 AM to 5
PM) to reduce the impact on
nearby
residents and sensitive
institutions;

- Restrict the use of high-impact
drill

equipment, such  as

with
construction activity time

- Compliance

restrictions
- Number of advance
notices provided to local
communities, schools, and
health centers

- Percentage of
construction workers
provided with and using
appropriate  PPE  (eg.,
earplugs)

Throughout the
construction
period

Contractor




Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring
Frequency

Responsibility

hammers, to specific times and
durations to minimize disruption;
- Provide advance notice to local
communities, schools, and health
centers about the timing and
duration of noisy activities;

- Provide construction workers
with appropriate PPE, such as

earplugs to protect against
prolonged

exposure to high noise levels;

- Ensure vehicles and

construction  machinery  are
serviced per the manufacturer's
manual to minimize

noise/vibration.

Waste Generation

- Provide litter collection facilities
bins and create
campaigns to
segregate as early
as possible,
appropriate bins

- Temporary storage in stock

such as
awareness

using the

piles for further use on site or
removal;

- Evaluate the suitability of spoil
for non-critical backfilling or
landscaping within the project
area

where permissible;

- Ensure pipe cuts are returned to
the store for future use;

- Develop a spoil management
plan to identify opportunities for
reuse, recycling, or proper
disposal

of excavated materials based on
site-specific conditions;

- Store spoil in designated areas
with secure covers or enclosures

to prevent dispersion and
minimize
visual and environmental
impacts;

- All personnel shall be instructed
to dispose of all waste in a proper
manner;

- Ensure spoil from excavations is
arranged according to the
various soil layers. This soil can
then  be

landscaping and

returned  during
then

rehabilitation, in the correct

- Waste receptacles
provided at the
construction site

- Volume of waste
temporarily  stored in

spoil/stockpiles

- Status of housekeeping
on

site e.g., Absence of solid
wastes such as plastic
containers, used papers
etc. on site

- Availability of
sensitization records of

waste management

Throughout the
construction
period

Contractor




Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring
Frequency

Responsibility

order which they were removed
that is top soil last.

Occupational Health | - All workers to be trained and | - Workers' induction/tool | Throughout the | Contractor
and Safety Impacts | inducted on the requirement of | box records construction
Concerns the implementation of ESMPs | - Number of warning | period

before start working; signs and tapes placed

- Strict use of warning signage | around open trenches and

and tapes where the trenches are | active construction sites

open and at other active | - Number of Vvisible

construction sites; danger-sign posts

- Maintain adequate spacing of | installed at the site

at least 2m between workers | - Presence of a

during excavation to prevent | documented OHS plan

accidental injuries; addressing potential

- Ensure there are sufficient, | hazards, preventive

visible danger-sign posts put up | measures, and reporting

at the site to warn passers-by or | procedures

workers of potential accidents or | - Percentage of workers

incidents; wearing PPE  (helmets,

- All construction workers will be | gloves, safety boots)

required to be in full PPE i.e. | during construction

helmets, gloves and safety boots | -

during the construction phase;

- Ensure all hand tools are

inspected daily to confirm they

are in good working condition

and free from defects.

- Provide shaded rest areas and

ensure workers have access to

ample drinking water. Schedule

work to avoid peak heat periods;
Risks Associated | - Install clear and prominent | - Number of clear and | Throughout the | Contractor
with Traffic on Site signage indicating speed limits, | prominent signs installed | construction

right of way, and site rules; indicating speed limits, | period

- Provide regular safety briefings | right of way, and site rules

and training sessions for all | - Number of safety

personnel on traffic | briefings and training

management procedures and | sessions conducted on

protocols; traffic management

- Limit the number of vehicles | procedures and protocols

and personnel on-site  to | - Number of vehicles and

essential operations only; personnel present on-site

- Recommend the contractor | compared to the number

prioritize manual laborers for | of essential operations

excavation and construction | - Percentage of excavation

tasks where feasible, especially in | and construction tasks

areas where machinery may pose | performed by manual

safety risks or environmental | laborers in areas where

concerns; machinery poses safety

risks

Community Health | - Inform the community in | - Number of meetings | Throughout the | Contractor

and Safety Concerns

advance about construction

schedules, road closures, and
routes

alternative through

held and leaflets
distributed to inform the

community about

construction
period




Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring
Frequency

Responsibility

meetings, leaflets, and local
media;

- Restrict noisy construction
activities to daytime hours and
late

avoid early mornings,

evenings, and weekends to
reduce disturbance;

- Install clear and visible warning
signs around the construction
site indicating potential hazards,
construction zones, and
restricted areas;

- All chambers will be promptly
covered to prevent accidents and
unauthorized access;

- Immediate backfilling will be
prioritized at access points to
and other

residential areas

sensitive receptors to reduce
disruption
- Coordinate with nearby schools

to schedule construction

activities that avoid peak times
for  school arrivals ~ and
departures;

-- Excavation, pipe-

laying, and backfilling will be
conducted on the same day
where feasible to minimize
exposure from open trenches;

- Ensure that access routes for
emergency vehicles are always
kept clear and accessible;

- Temporary access ramps will be
provided across open trenches at
key access points to maintain

mobility and safety.

construction  schedules,

road closures, and
alternative routes

with
construction activity time
(daytime

avoiding

- Compliance

restrictions
hours, early
mornings, late evenings,
and weekends

- Number of clear and
visible

warning  signs

installed  around  the
construction site

- Number of construction
activities scheduled

outside peak times for

school arrivals and
departures

- Community liaison
officers appointed and the
frequency of their
interactions  with  the
community

- Number of health

campaigns conducted and
the level of community
participation

with
movement due to

Interference

trenches

-The contractor should put up a
notice to inform the affected
users of the
specified
dates and length of time for the
construction works;

road likely

inconvenience  with

-The contractor should stick to
the area  designated for

construction works

-The contractor should ensure
excavated materials are not
being hauled on the pavements
or along the road to avoid
blocking pathways and roads for
both pedestrians and vehicles.

No. of notices put up (vis a
vis the number of sections
of affected areas) to
inform affected road users
on

No. of days/hours
movement of pedestrians
and vehicles has been
disrupted

Throughout the
construction
phase

Contractor




Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring
Frequency

Responsibility

-The excavation of trenches
ahead of the pipe laying and
backfilling shall be limited such
that the period from the time of
opening a trench to temporary
reinstatement shall not normally
unless

exceed 48  hours

exceptional circumstances
agreed with the Contractor

prevail;

-The excavated areas shall be re-
instated to the
condition

previous

-Develop and implement a traffic
management plan and minimize
disruptions to movement.

Spread of HIV/AIDS | - The contractor will undertake | - Number of HIV/AIDS | Throughout the | Contractor
and STls sensitization of the HIV /AIDs | and ST awareness | construction

AND STD awareness e.g. by use | sessions conducted (e.g. | period

of through posters,

posters etc,; workshops)

- Encourage workers to go for | - Number of workers

HIV  voluntary  counselling, | participating in  HIV

testing and referral services; voluntary counselling and

- Contractor to institute | testing services

HIV/AIDS awareness program | - Completion and

and implemented as part of the | implementation of an

Health and Safety Management | HIV/AIDS awareness

Plan targeting both workers and | program as part of the

the local community; Health and Safety

- The Contractor shall institute | Management Plan

HIV/AIDS awareness and

prevention campaign amongst

his workers for the duration of

the contract.
Increase in cases of | - Proponent to develop and | - Presence and | Throughout the | Contractor
Gender Based | enforce a comprehensive policy | enforcement of a | construction
Violence against GBV, SEA, and SH that | comprehensive policy | period

includes zero-tolerance
principles;

- Contractor will implement the
approved code of conduct that
has provisions in addressing
GBV/SEA/SH;

- Conduct regular awareness
sessions for all project staff,
emphasizing respectful behavior,
and the consequences of GBYV,
SEA, and SH;

- Implement transparent and fair
recruitment practices to prevent
instances where job seekers may

against GBV, SEA, and SH,

including  zero-tolerance
principles.

- Number of project staff
who have signed and
adhere to the code of
conduct addressing
GBV/SEA/SH

- Number of awareness
sessions conducted for
project staff on respectful
and

of GBY,

behavior
consequences
SEA, and SH




Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring
Frequency

Responsibility

be coerced into providing sexual
favors;

that
processes are conducted in a

- Ensure recruitment

gender-sensitive manner,
promoting equal
opportunities;
- Engage with community

leaders, women's groups, and
local  authorities to raise
awareness about

GBV, SEA, and SH;

- The contractor to prepare a
GBV/SEA/SH action plan that will
guide implementation of GBV
mitigations;

- All workers will be inducted and
sign the code of conduct before
deployment to the work station;
- All GBV, SEA, and SH
allegations and cases will be
reported promptly to relevant
authorities;

- The contractor will establish
and maintain adequate referral
mechanisms to address cases of
(GBV)
reported at the community level
project

Gender-Based Violence

related to
implementation.

- Number of engagement
sessions with community
leaders, women's groups,
and local authorities on
GBV, SEA, and SH

Child
Labour/Exploitation

- Engage with local communities,
schools, and parents to raise
awareness about the importance
of

education and the risks of child

labor;
- Establish mechanisms to
monitor project activities for

signs of child labor, such as age
verification checks for workers;

- Collaborate with education
authorities to monitor school
identify any
potential dropouts who may be
at risk of child labor;

- Establish
immediate response and support

attendance and

protocols  for

for children identified as victims

of or at

risk of child labor, including
access to social services,
counseling;

- Child abuse and labor will be
prohibited; clear signages put up

- Number of awareness
sessions conducted with
communities,
parents
about the importance of

local
schools, and

education and the risks of
child labor

- Records of employees
inducted and signed CoC
on child Protections

- No of
received on

Grievances
Child
protection issues

Throughout the
construction
period

Contractor




Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring

Responsibility

to clearly show that children are
prohibited from works areas,
including food vending

Frequency

Influx of Workers - Ensure that unskilled labour is | - Proportion of workers | Continuous Contactor
from Other Areas sourced locally; hired from the local area TEWASCO

- Contractor to develop an | - Records of Nonlocal

induction programme, including | workers

a Code of Conduct, for all | - Grievances received and

workers (including contractors | resolved related to Labour

and their workers); Influx

- Respect for local residents; - No of worker's sensitized

- Develop and implement a | on Code of Conduct and

grievance procedure that is | Social cultural

easily accessible to local | environment

communities
Sexual Exploitation | - Community engagement to | - Number of SEA and SH Continuous Contactor
and Abuse (SEA) and | create awareness on SEA/SH | cases reported TEWASCO

Sexual Harassment

risk/ issues
- Creating awareness to workers
on the need to refrain from
SEA/SH incidences

- Mandatory awareness creation
for workers on required lawful
conduct in the community and
legal consequences for failure to
comply with laws

- Develop and implement a SEA
action plan with an
Accountability and Response;

- Integrate provisions related to
sexual harassment in employee
CcoG;

- Mandatory

signing and

implementation of code of
conduct for the workers
- Contractor to
established
including police station with a
gender desk for handling SEA/SH
toll
numbers/hot lines for reporting
GBV;

- Ensure prompt reporting of all
SEA/SH incidences in the project;
- Develop and

provide

referral  pathway

cases and also free

implement a
that is
local

grievance
easily
communities;

procedure
accessible  to

- Ensure all
SEA/SH  or
reported directly through the
WSP.

complaints on

harassment are

- Code of Conduct that
govern sexual Behavior

- No of Workers inducted
On the Code of Conduct

(CONSTRUCTION PHASE)




Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring
Frequency

Responsibility

Risk of Soil Erosion Establish vegetative buffers | - Area reseeded or | Monthly TEWASCO
along the pipeline route to | replanted with native
stabilize soil, reduce erosion, and | vegetation after
filter runoff before it reaches | construction
water bodies; - Frequency and

Implement reseeding and | outcomes of inspections
replanting programs with native | for erosion control
vegetation after construction | measures and pipeline
activities to restore ground cover | integrity
and reduce erosion risks;
~ Conduct maintenance activities
during dry periods when soil is
less susceptible to erosion, and
avoid operations during heavy
rainfall or storm events;

Implement a schedule for
regular inspections of erosion
control measures and pipeline
integrity to promptly address any
issues and ensure effectiveness.

Risk ~ of  Water | - Implement a proactive | - No. of detected leaks, | Continuous TEWASCO

Pipeline Bursts | maintenance schedule to inspect | time taken to repair, and

Leading to Water
Wastages

pipelines regularly for signs of
wear,
corrosion, or potential
weaknesses that could lead to
bursts;
- Install and maintain advanced
leak detection systems along the
pipeline network;
- Optimize pressure levels within
the pipeline system to reduce
stress on pipes and fittings,
thereby lowering the likelihood
of bursts;
- Encourage community
members to report suspected
leaks or wunusual water flow
immediately;
- Implement comprehensive
management

programs that include regular

water loss

monitoring of NRW levels;
- Explore and adopt innovative
smart

technologies such as

meters, remote sensing, and
predictive analytics to enhance
leak detection capabilities;

- Implement a leak detection and
repair program
records of past

(including

- leaks and unaccounted- for
identify  potential
problem areas

water to

records of past leaks and
unaccounted-for water

- No. of leak
received from community

reports

members and the
response time to address
them




Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring
Frequency

Responsibility

Risk  of illegal | - Implement robust monitoring | - Frequency and | Continuous TEWASCO
connection to the | and surveillance systems to | thoroughness of pipeline
water pipeline detect unauthorized activities | inspections  specifically
promptly; targeting illegal
- Regularly inspections of the | connections
water pipeline to identify illegal | - No. of community
connections; engagement sessions
- Regularly engage community | conducted and the level of
to educate users about the | community participation
consequences of illegal | - No. of unauthorized
connections and to foster | activities detected and
compliance with water usage | addressed
regulations; - No. of community
- Conduct public sensitization | reports or tips about
programs on importance not | suspected illegal
interfering  with the water | connections.
pipeline and the need to seek
official water connection.
Wayleave - Mapping and installation of | - No. of public | Continuous TEWASCO
Encroachment beacons by KeRRA to illustrate | sensitization programs
the width of the pipeline reserve. | conducted and their reach
- Regular patrol of the pipeline | (e.g., number of people
corridor for encroachment; informed, materials
- Conduct outreach programs to | distributed)
educate local communities about | - No. of marker posts
the importance of preserving the | installed along the
designated corridor and the | pipeline corridor
consequences of encroachment; | - No. of encroachment
- Prosecution of encroachers as | cases prosecuted and
required by County By-Laws on | resolved.
wayleaves and road reserves
maintenance;
- Provide marker posts along the
pipeline corridor to clearly
demarcate the boundaries and
discourage encroachment;
- Conduct public sensitization
programs on importance of not
interfering with way leaves and
public reserve land.
(OPERATION PHASE)
Utilization of Establish temporary water | - No. of temporary water | Continuous Contractor
untreated water | supply points with safe water | supply points established
Sources tanks or truck deliveries; with safe water tanks or

~ Implement regular monitoring
and testing of alternative water
sources;
Conduct
campaigns on the

public awareness
risks  of
contaminated water;

~ Upgrade existing water supply
systems and repair communal
water points;

truck deliveries.

- Frequency and results of
quality
conducted on alternative

water tests
water sources

No. of public awareness
campaigns conducted on
the risks of contaminated
water and the level of

community participation




Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring
Frequency

Responsibility

affordable
treatment

Distribute
household  water
options (e.g., chlorine tablets,

and ceramic filters).

No. of existing water
supply systems upgraded
and communal water

points repaired

Impact on Implement water storage - No. and capacity of | Continuous Contractor
Livelihoods and | solutions like reservoirs or tanks | water storage solutions
Well-being to ensure continuous supply for | (e.g., reservoirs, tanks)

domestic use” Provide | implemented

community education on | - No. of community

efficient water use practices for | education sessions

livestock watering; conducted on efficient

~Mobilize governmentand NGO | water use practices for

resources to provide financial livestock watering

support for water infrastructure

projects;

Collaborate  with  local

stakeholders to implement long-

term water management

strategies and

policies
Increased Develop and implement | - No. of emergency water | Continuous Contractor
Competition for | comprehensive water | supply measures
Water Resources management plans that | implemented (e.g., mobile

prioritize equitable distribution
of water among different users,
including households;

~ Identify and develop alternative
water  sources  such  as
groundwater wells, desalination
plants (if feasible), and treated
wastewater reuse systems;

- Implement emergency water
supply measures, such as mobile
water tanks or truck deliveries, to
mitigate
during the transition phase;

~ Conduct outreach programs to
educate
water conservation, sustainable

immediate shortages

communities  about
use practices, and the
importance of equitable water
sharing.
~ Facilitate inclusive dialogue and
consultation among all affected
stakeholders, including
community groups, businesses,
and local authorities;
~ Establish transparent and fair
water allocation systems that
prioritize essential needs such as
drinking water, agriculture, and
sanitation;
Promote community-based

water management initiatives

water tanks, truck
deliveries).

- No. and impact of
community-based water
management initiatives
implemented.




Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring
Frequency

Responsibility

that empower local communities
to participate in water resource
planning and governance;

- Develop formal and informal
mechanisms for resolving water-

related  disputes, including
mediation,  arbitration, and
community-led conflict

resolution processes.

Loss of Revenue for | ~ Review and adjust water tariffs | - Completion and | Continuous Contractor
the WSP or service fees to reflect the | implementation of a tariff

actual cost of service provision | review process

and ensure financial | - Implementation and

sustainability; impact of identified cost-

- Allocate funds for essential | saving measures

infrastructure upgrades, repairs,

and maintenance to enhance

service reliability and operational

efficiency;

~ Prioritize essential expenditures

and explore cost-saving

measures to optimize

operational efficiency'.
Loss of Employment | ~ Offer retraining programs and | - No. of retraining | During Contractor
Opportunities skill development initiatives to | programs and skill | decommissioning

enhance the employability of | development initiatives

affected implemented

workers in new sectors or | - No. of career counseling

emerging industries; sessions conducted.

- Facilitate job  placement

services, career counseling, and

networking to assist displaced

workers in  finding  new

opportunities.
Waste Generation - Careful dismantling to ensure | - Quantity and percentage | During Contractor

materials remain re-usable as
possible;

- Prioritize the recovery and
recycling of decommissioned
materials such as HDPE pipes
and fittings;

- Assess the feasibility of reusing
decommissioned infrastructure
components, such as pipelines or
fittings, in other construction
projects or applications;

- Plan excavation activities
carefully to minimize the amount
of spoil generated;

- Cleaning and proper site
rehabilitation by adhering to
NEMA approved

Decommissioning plan.

of decommissioned
(e.g. HDPE
pipes, fittings) recovered
and recycled.

materials

- Compliance with the
NEMA-approved
Decommissioning Plan.

- Volume of spoil
generated during

excavation activities

decommissioning




Potential Impacts

Mitigation Measures

Monitoring Indicators

Monitoring
Frequency

Responsibility

Visual Intrusion

- Plan decommissioning in
stages to limit the area affected
at any one time;

- Restore each section promptly
after decommissioning activities
are completed;
- Implement comprehensive
landscaping plans that include
using
restoring the natural contour of
the land;

- Ensure that waste materials and

native vegetation &

debris are promptly removed

- Timely restoration of

decommissioned  areas
after activities are
completed

- Completion and
effectiveness of
landscaping plans,
including native

vegetation replanting and
land contour restoration

- Efficiency of waste
removal processes post-
decommissioning

During
decommissioning

Contractor




Code of Conduct for Contractor’s Personnel (ES) Form

Note to the Employer:

The following minimum requirements shall not be modified. The Employer may add
additional requirements to address identified issues, informed by relevant environmental
and social assessment.

The types of issues identified could include risks associated with: labor influx, spread of
communicable diseases, and Sexual Exploitation and Abuse (SEA), Sexual Harassment
(SH)etc.

Delete this Box prior to issuance of the bidding documents.

Note to the Bidder:

The minimum content of the Code of Conduct form as set out by the Employer shall
not be substantially modified. However, the Bidder may add requirements as
appropriate, including to take into account Contract-specific issues/risks.

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter
name of Employer] for [enter description of the Works]. These Works will be carried out at
[enter the Site and other locations where the Works will be carried out]. Our contract requires
us to implement measures to address environmental and social risks related to the Works,
including the risks of sexual exploitation, sexual abuse and sexual harassment.

This Code of Conduct is part of our measures to deal with environmental and social risks related
to the Works. It applies to all our staff, laborers and other employees at the Works Site or other
places where the Works are being carried out. It also applies to the personnel of each
subcontractor and any other personnel assisting us in the execution of the Works. All such
persons are referred to as “Contractor’s Personnel” and are subject to this Code of Conduct.

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not
be tolerated and where all persons should feel comfortable raising issues or concerns without
fear of retaliation.

REQUIRED CONDUCT

Contractor’s Personnel shall:



1. carry out his/her duties competently and diligently;

2. comply with this Code of Conduct and all applicable laws, regulations and other
requirements, including requirements to protect the health, safety and well-being of
other Contractor’s Personnel and any other person;

3. maintain a safe working environment including by:

a. ensuring that workplaces, machinery, equipment and processes under each
person’s control are safe and without risk to health;

b. wearing required personal protective equipment;

c. using appropriate measures relating to chemical, physical and biological
substances and agents; and

d. following applicable emergency operating procedures.

4. report work situations that he/she believes are not safe or healthy and remove
himself/herself from a work situation which he/she reasonably believes presents an
imminent and serious danger to his/her life or health;

5. treat other people with respect, and not discriminate against specific groups such as
women, people with disabilities, migrant workers or children;

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests
for sexual favors, and other verbal or physical conduct of a sexual nature with other
Contractor’s or Employer’s Personnel,

7. not engage in Sexual Exploitation, which means any actual or attempted abuse of
position of vulnerability, differential power or trust, for sexual purposes, including, but
not limited to, profiting monetarily, socially or politically from the sexual exploitation
of another;

8. mnot engage in Sexual Abuse, which means the actual or threatened physical intrusion of
a sexual nature, whether by force or under unequal or coercive conditions;

9. not engage in any form of sexual activity with individuals under the age of 18, except
in case of pre-existing marriage;

10. complete relevant training courses that will be provided related to the environmental
and social aspects of the Contract, including on health and safety matters, and Sexual
Exploitation and Abuse (SEA), and Sexual Harassment (SH);

11. report violations of this Code of Conduct; and

12. not retaliate against any person who reports violations of this Code of Conduct, whether
to us or the Employer, or who makes use of the grievance mechanism for Contractor’s
Personnel or the project’s Grievance Redress Mechanism.

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this Code of
Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can
be done in either of the following ways:

1.

Contact [enter name of the Contractor’s Social Expert with relevant experience in
handling gender-based violence, or if such person is not required under the Contract,
another individual designated by the Contractor to handle these matters] in writing at this
address [ ] or by telephone at[ ]orinpersonat[ ];or



2. Call[ ] toreach the Contractor’s hotline (if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by
the country law. Anonymous complaints or allegations may also be submitted and will be given
all due and appropriate consideration. We take seriously all reports of possible misconduct and
will investigate and take appropriate action. We will provide warm referrals to service
providers that may help support the person who experienced the alleged incident, as
appropriate.

There will be no retaliation against any person who raises a concern in good faith about any
behavior prohibited by this Code of Conduct. Such retaliation would be a violation of this
Code of Conduct.

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious
consequences, up to and including termination and possible referral to legal authorities.

FOR CONTRACTOR’S PERSONNEL.:
I have received a copy of this Code of Conduct written in a language that I comprehend. 1

understand that if [ have any questions about this Code of Conduct, I can contact [enter name
of Contractor’s contact person with relevant experience] requesting an explanation.

Name of Contractor’s Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Contractor:

Signature:

Date: (day month year):

ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and
behaviors constituting Sexual Harassment (SH)



ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND

BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list is intended to illustrate types of prohibited behaviors:

(1) Examples of sexual exploitation and abuse include, but are not limited to:

A Contractor’s Personnel tells a member of the community that he/she can get them jobs
related to the work site (e.g. cooking and cleaning) in exchange for sex.

A Contractor’s Personnel that is connecting electricity input to households says that he can
connect women headed households to the grid in exchange for sex.

A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community.

A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual
favor.

A Contractor’s Personnel tells a person applying for employment under the Contract that
he/she will only hire him/her if he/she has sex with him/her.

(2) Examples of sexual harassment in a work context

Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either
positive or negative) and sexual desirability.

When a Contractor’s Personnel complains about comments made by another Contractor’s
Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is
“asking for it” because of how he/she dresses.

Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s
Personnel.

A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a
salary raise, or promotion if he/she sends him/her naked photographs of himself/herself.



Other



Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section III (Evaluation
and Qualification Criteria) the Bidder shall provide the information requested in the
corresponding Information Sheets included hereunder



Form ELI -1.1: Bidder Information Form

Date:
ICB No. and title:

Page of

pages

Bidder's name

In case of Joint Venture (JV), name of each member:

Bidder's actual or intended country of registration:

[indicate country of Constitution]

Bidder's actual or intended year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information
Name:
Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

[0 Articles of Incorporation (or equivalent documents of constitution or association), and/or

documents of registration of the legal entity named above, in accordance with ITB 4.3.

[0 Incaseof JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

O In case of Government-owned enterprise or institution, in accordance with ITB 4.5

documents establishing:

e Legal and financial autonomy
e Operation under commercial law

e Establishing that the Bidder is not dependent agency of the Employer

2. Included are the organizational chart, a list of Board of Directors, and the beneficial

ownership.




Form ELI -1.2: Information Form for JV Bidders

(to be completed for each member of Joint Venture)
Date:
ICB No. and title:
Page of pages

Bidder’s Joint Venture name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

[0  Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with [TB 4.3.

[0  Incase of a Government-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and absence of dependent status, in
accordance with ITB 4.5.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.




Form CON - 2: Historical Contract Non-Performance, Pending
Litigation and Litigation History

Bidder’s Name:

Date:

Joint Venture Member’s Name

ICB No. and title:

Page of pages

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

[0 Contract non-performance did not occur since 1% January [insert year] specified in Section 111,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

[0 Contract(s) not performed since 1% January /[insert year] specified in Section III, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,

contract exchange rate
and US$
equivalent)

[insert  |[insert amount | Contract Identification: [/indicate complete contract  |[insert amount]
vear] and percentage] | name/ number, and any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

[0 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria,
Sub-Factor 2.3.

[0 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below.




Year of
dispute

Amount in
dispute
(currency)

Contract Identification

Total Contract
Amount
(currency),
USD
Equivalent
(exchange
rate)

Contract Identification:
Name of Employer:

Address of Employer:
Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Contract Identification:

Name of Employer:

Address of Employer:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

a

O

No Litigation History in accordance with Section III, Evaluation and Qualification
Criteria, Sub-Factor 2.4.
Litigation History in accordance with Section III, Evaluation and Qualification
Criteria, Sub-Factor 2.4 as indicated below.

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount
Worth (currency), USD
Equivalent
(exchange rate)
[insert [insert Contract Identification: [indicate [insert amount]
year] percentage] complete contract name, number, and

any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Matter in dispute: [indicate main
issues in dispute]

Party who initiated the dispute:
[indicate “Employer” or
“Contractor”]

Reason(s) for Litigation and award
decision [indicate main reason(s)]




Form CON - 3: Environmental and Social

Performance Declaration

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each

Specialized Subcontractor]

Bidder’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member’s or Specialized Subcontractor’s Name: [insert full name]
ICB No. and title: [insert ICB number and title]

Page [insert page number| of [insert total number] pages

Environmental and Social Performance Declaration
in accordance with Section III, Qualification Criteria, and Requirements

[0 No suspension or termination of contract: An employer has not suspended or terminated a

contract and/or called the performance security for a contract for reasons related to Environmental,
or Social (ES) performance since the date specified in Section III, Evaluation and Qualification
Criteria, Sub-Factor 2.5.

Declaration of suspension or termination of contract: The following contract(s) has/have been
suspended or terminated and/or Performance Security called by an employer(s) for reasons related
to Environmental or Social (ES) performance since the date specified in Section III, Evaluation

and Qualification Criteria, Sub-Factor 2.5. Details are described below:

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: /indicate
main reason(s)]

Year Suspended or Contract Identification Total Contract
terminated Amount (current
portion of value, currency,
contract exchange rate
and US$
equivalent)
[insert  [insert amount | Contract Identification: /indicate complete contract  |[insert amount]
vear]| and percentage] | name/ number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Reason(s) for suspension or termination: [indicate
main reason(s) e.g. for gender-based violence, sexual
exploitation or sexual abuse breaches]
[insert  |[insert amount | Contract Identification: /indicate complete contract  |[insert amount]
vear]| and percentage] | name/ number, and any other identification]




[list all applicable contracts]

Performance Security called by an employer(s) for reasons related to ES performance

'Year Contract Identification Total Contract
Amount (current

value, currency,
exchange rate and
USS equivalent)

[insert Contract Identification: [indicate complete contract name/ number, and |[insert amount]
vear] any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for calling of performance security: /indicate main reason(s)
e.g. for gender-based violence, sexual exploitation, or sexual abuse
breaches]




Form CON -4
Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment
Performance Declaration

[The following table shall be filled in by the Bidder, each member of a Joint Venture and each subcontractor
proposed by the Bidder]

Bidder’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member’s or Subcontractor’s Name: [insert full name]
RFB No. and title: /insert RFB number and title]

Page [insert page number] of [insert total number] pages

SEA and/or SH Declaration

in accordance with Section III, Evaluation and Qualification Criteria

We:
[ (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations
[0 (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations

I (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An
arbitral award on the disqualification case has been made in our favor.

[0 (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a
period of two years. We have subsequently demonstrated that we have adequate capacity and commitment to
comply with SEA/ SH obligations.

[0 (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for a
period of two years. We have attached evidence demonstrating that we have adequate capacity and
commitment to comply with SEA/ SH obligations.

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues underlying
the disqualification.]

[If (d) or (e) above are applicable, provide the following information:]

Period of disqualification: From: To:

If previously provided on another Bank financed works contract, details of evidence that demonstrated
adequate capacity and commitment to comply with SEA/ SH obligations (as per (d) above)

Name of Employer:

Name of Project:

Contract description:

Brief summary of evidence provided:

Contact Information: (Tel, email, name of contact person):




As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and commitment
to comply with SEA/ SH obligations (as per (¢) above) [attach details as appropriate].




Form CCC: Current Contract Commitments / Works in Progress

Bidders and each partner to a JV should provide information on their current commitments on
all contracts that have been awarded, or for which a letter of intent or acceptance has been
received, or for contracts approaching completion, but for which an unqualified, full
completion certificate has yet to be issued.

Name of contract | Employer, Value of Estimated Average monthly
contact outstanding work | completion date | invoicing over
address/tel/fax | (current US$ last six months

equivalent) (US$/month)

1.

2.

3.

4.

5.

etc.




Form FIN — 3.1: Financial Situation and Performance

Bidder’s Name:

Date:

Joint Venture Member’s Name

ICB No. and title:

Page of pages
1. Financial data
Type of Financial information Historic information for previous years,
in
(currency) (amount in currency, currency, exchange rate, USD
equivalent)

Year 1 Year2 Year 3 Yeard Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

2. Sources of Finance



Specify sources of finance to meet the cash flow requirements on works currently in

progress and for future contract commitments.

No.

Source of finance

Amount (US$ equivalent)

2. Financial documents

The Bidder and its parties shall provide copies of financial statements for years
pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial
statements shall:

O Attached are copies of financial statements'® for the

(a) reflect the financial situation of the Bidder or in case of JV member, and not an

affiliated entity (such as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(c) be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

complying with the requirements
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years required above; and

If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the

reason for this should be justified.




Form FIN - 3.2: Average Annual Construction Turnover

Bidder’s Name:

Date:

Joint Venture Member’s Name

ICB No. and title:

Page of pages

Annual turnover data (construction only)
Year Amount Exchange rate USD equivalent
Currency
[indicate [insert amount and indicate
year] currency]
Average
Annual
Construction
Turnover *

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.



Form FIN - 3.3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total
construction cash flow demands of the subject contract or contracts as specified in Section I1I
(Evaluation and Qualification Criteria)

Source of financing Amount (USS$ equivalent)

L.




Form EXP - 4.1: General Construction Experience

Bidder’s Name:

Date:

Joint Venture Member’s Name

ICB No. and title:

Page of pages

Starting

Year

Ending
Year

Contract Identification Role of
Bidder

Contract name:

Brief Description of the Works performed by the
Bidder:
Amount of contract:
Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of Employer:
Address:

Contract name:
Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:

Address:




Form EXP - 4.2(a): Specific Construction and Contract

Management Experience

Bidder’s Name:

Date:

Joint Venture Member’s Name

ICB No. and title:

Page of pages
Information
Similar Contract No.
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-
Contractor JV Contractor contractor
O O O O
Total Contract Amount USS$ *

If member in a JV or sub-

contractor, specify participation in

total Contract amount

Employer's Name:

Address:

Telephone/fax number

E-mail:




Form EXP - 4.2(a) (cont.)
Specific Construction and Contract Management Experience
(cont.)

Similar Contract No. Information

Description of the similarity in
accordance with Sub-Factor 4.2(a)
of Section III:

1. Amount

2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key
activities

6. Other Characteristics




Form EXP - 4.2(b): Construction Experience in Key Activities

Bidder’s Name:
Date:
Joint Venture Member’s Name
Sub-contractor's Name?® (as per ITB 34.2 and 34.3):

ICB No. and title:
Page of pages

Sub-contractor's Name (as per ITB 34.2 and 34.3):
All Sub-contractors for key activities must complete the information in this form as per ITB
34.2 and 34.3 and Section III, Qualification Criteria and Requirements, Sub-Factor 4.2.

1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-
Contractor v Contractor | contractor
O O O O
Total Contract Amount
otal Contract Amoun US$

Quantity (Volume, number or rate of | Total quantity in Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of (1) (i1) Performed
the year (1) x (11)

Year 1

Year 2

Year 3

Year 4

Employer’s Name:

20

If applicable.



Address:

Telephone/fax number

E-mail:

Information

Employer’s Name:

Address:

Telephone/fax number

E-mail:

2. Activity No. Two
3

Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section III:




Form EXP - 4.2(c): Specific Experience in Managing ES aspects

[The following table shall be filled in for contracts performed by the Bidder, and

each member of a Joint Venture]

Bidder's Name:
Date:
Bidder's JV Member Name:
RFB No. and title:
Page of pages

1. Key Requirement no 1 in accordance with 4.2 (c):
Contract Identification
Award date
Completion date
Role in Contract Prime Memberin  Management ¢\ o

Contractor JV Contractor 0

O O O
Total Contract Amount
US$

Details of relevant experience

2. Key Requirement no 2 in accordance with 4.2 (c):
3.

Key Requirement no 3 in accordance with 4.2 (c):




Section V - Eligible Countries

Eligibility for the Provision of Goods, Works and Services in Bank-Financed
Procurement

1. In reference to ITB 4.7, and 5.1, for the information of the Bidders, at the present time
firms, goods and services from the following countries are excluded from this bidding
process:

Under ITB 4.7 (a) and 5.1 [insert a list of the countries following approval by
the Bank to apply the restriction or state “none’’]
Under ITB4.7 (b) and 5.1 [insert a list of the countries following approval by

the Bank to apply the restriction or state “none’”’]



Section VI. Bank Policy - Corrupt and Fraudulent
Practices

(Section VI shall not be modified)

Guidelines for Procurement of Goods, Works, and Non-Consulting Services under
IBRD Loans and IDA Credits & Grants by World Bank Borrowers, dated January
2011:

“Fraud and Corruption:

1.16 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans),

bidders, suppliers, contractors and their agents (whether declared or not), sub-
contractors, sub-consultants, service providers or suppliers, and any personnel thereof,
observe the highest standard of ethics during the procurement and execution of Bank-
financed contracts.?! In pursuance of this policy, the Bank:

(a)  defines, for the purposes of this provision, the terms set forth below as follows:

(1) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of
another party;*?;

(i) “fraudulent practice” is any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to
obtain a financial or other benefit or to avoid an obligation;*

(i11) “collusive practice” is an arrangement between two or more parties designed
to achieve an improper purpose, including to influence improperly the
actions of another party;**

(iv) “coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;?

(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering, or concealing of
evidence material to the investigation or making false statements
to investigators in order to materially impede a Bank investigation

21
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In this context, any action to influence the procurement process or contract execution for undue
advantage is improper.

For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to
the procurement process or contract execution. In this context, “public official” includes World Bank
staff and employees of other organizations taking or reviewing procurement decisions.

For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and
“obligation” relate to the procurement process or contract execution; and the “act or omission” is
intended to influence the procurement process or contract execution.

For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process
(including public officials) attempting either themselves, or through another person or entity not
participating in the procurement or selection process, to simulate competition or to establish bid prices
at artificial, non-competitive levels, or are privy to each other’s bid prices or other conditions.

For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or
contract execution.



into allegations of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation, or

(bb) acts intended to materially impede the exercise of the Bank’s
inspection and audit rights provided for under paragraph 1.16(e)
below.

(b)  will reject a proposal for award if it determines that the bidder recommended
for award, or any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/or their employees, has, directly
or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices in competing for the contract in question;

(¢) will declare misprocurement and cancel the portion of the loan allocated to a
contract if it determines at any time that representatives of the Borrower or of
a recipient of any part of the proceeds of the loan engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices during the procurement
or the implementation of the contract in question, without the Borrower having
taken timely and appropriate action satisfactory to the Bank to address such
practices when they occur, including by failing to inform the Bank in a timely
manner at the time they knew of the practices;

(d) will sanction a firm or individual, at any time, in accordance with the prevailing
Bank’s sanctions procedures,?® including by publicly declaring such firm or
individual ineligible, either indefinitely or for a stated period of time: (i) to be
awarded a Bank-financed contract; and (ii) to be a nominated?’ sub-contractor,
consultant, supplier, or service provider of an otherwise eligible firm being
awarded a Bank-financed contract;

(e) will require that a clause be included in bidding documents and in contracts
financed by a Bank loan, requiring bidders, suppliers and contractors, and their
sub-contractors, agents, personnel, consultants, service providers, or suppliers,
to permit the Bank to inspect all accounts, records, and other documents
relating to the submission of bids and contract performance, and to have them
audited by auditors appointed by the Bank.”

26
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A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i)
completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia,
cross-debarment as agreed with other International Financial Institutions, including Multilateral
Development Banks, and through the application the World Bank Group corporate administrative
procurement sanctions procedures for fraud and corruption; and (ii) as a result of temporary suspension
or early temporary suspension in connection with an ongoing sanctions proceeding. See footnote 14
and paragraph 8 of Appendix 1 of these Guidelines.

A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names
are used depending on the particular bidding document) is one which has either been: (i) included by
the bidder in its pre-qualification application or bid because it brings specific and critical experience
and know-how that allow the bidder to meet the qualification requirements for the particular bid; or (ii)
appointed by the Borrower.






PART 2 — Works Requirements



Section VII - Works Requirements
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Specifications

A set of precise and clear Specifications is a prerequisite for bidders to respond
realistically and competitively to the requirements of the Employer without qualifying or
conditioning their bids. In the context of international competitive bidding, the
Specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done shall the
objectives of economy, efficiency, and fairness in procurement be realized,
responsiveness of bids be ensured, and the subsequent task of Bid evaluation facilitated.
The Specifications should require that all goods and materials to be incorporated in the
Works be new, unused, of the most recent or current models, and incorporate all recent
improvements in design and materials unless provided otherwise in the Contract.

Samples of Specifications from previous similar projects in the same country are useful in
to prepare Specifications. The use of metric units is encouraged by the World Bank.
Most Specifications are normally written specially by the Employer or Project Manager
to suit the Contract Works in hand. There is no standard set of Specifications for
universal application in all sectors in all countries, but there are established principles
and practices, which are reflected in these documents.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions
prevail. The General Specifications should cover all classes of workmanship, materials,
and equipment commonly involved in construction, although not necessarily to be used in
a particular Works Contract. Deletions or addendums should then adapt the General
Specifications to apply them to the particular Works.

Care must be taken in drafting Specifications to ensure that they are not restrictive. In
the Specifications of standards for goods, materials, and workmanship, recognized
international standards should be used as much as possible. Where other particular
standards are used, whether national standards of the Borrower’s country or other
standards, the Specifications should state that goods, materials, and workmanship that
meet other authoritative standards, and which ensure substantially equal or higher
quality than the standards mentioned, shall also be acceptable. To that effect, the
following sample clause may be inserted in the Special Conditions or Specifications.

“Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by
the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision of the relevant standards and codes in effect shall
apply, unless otherwise expressly stated in the Contract. Where such standards and
codes are national, or relate to a particular country or region, other authoritative
standards that ensure a substantially equal or higher quality than the standards and
codes specified shall be accepted subject to the Project Manager’s prior review and
written consent. Differences between the standards specified and the proposed
alternative standards shall be fully described in writing by the Contractor and submitted
to the Project Manager at least 28 days prior to the date when the Contractor desires the
Project Manager’s consent. In the event the Project Manager determines that such



proposed deviations do not ensure substantially equal or higher quality, the Contractor
shall comply with the standards specified in the documents.”

These Notes for Preparing Specifications are intended only as information for the

Employer or the person drafting the bidding documents. They should not be included in
the final documents.



Environmental and Social Requirements

The Employer should include a suitably qualified Environmental and Social specialist/s.

The Employer should attach or refer to the Employer’s environmental and social, policies
that will apply to the project. If these are not available, the Employer should use the
following guidance in drafting an appropriate policy for the Works.]

SUGGESTED CONTENT FOR AN ENVIRONMENTAL AND SOCIAL POLICY
(STATEMENT)

The Works’ policy goal, as a minimum, should be stated to integrate environmental
protection, occupational and community health and safety, gender, equality, child
protection, vulnerable people (including those with disabilities), sexual harassment,
gender-based violence, Sexual Exploitation and Abuse (SEA), HIV/AIDS awareness and
prevention and wide stakeholder engagement in the planning processes, programs, and
activities of the parties involved in the execution of the Works. The Employer is advised to
consult with the World Bank to agree the issues to be included which may also address:
climate adaptation, land acquisition and resettlement, indigenous people, etc. The policy
should set the frame for monitoring, continuously improving processes and activities and
for reporting on the compliance with the policy.

The policy shall include a statement that, for the purpose of the policy and/or code of
conduct, the term “child” / “children” means any person(s) under the age of 18 years.

The policy should, as far as possible, be brief but specific and explicit, and measurable, to
enable reporting of compliance with the policy in accordance with Sub-Clause 30.3 of the
General Conditions of Contract.

As a minimum, the policy is set out to the commitments to:

1. apply good international industry practice to protect and conserve the natural
environment and to minimize unavoidable impacts,

2. provide and maintain a healthy and safe work environment and safe systems of
work;

3. protect the health and safety of local communities and users, with particular
concern for those who are disabled, elderly, or otherwise vulnerable;

4. be intolerant of, and enforce disciplinary measures for illegal activities. To be
intolerant of, and enforce disciplinary measures for gender-based violence,
inhumane treatment, sexual exploitation, rape, sexual abuse, sexual activity with
children, and sexual harassment;

5. incorporate a gender perspective and provide an enabling environment where
women and men have equal opportunity to participate in, and benefit from,
planning and development of the Works,

6. work co-operatively, including with end users of the Works, relevant authorities,
contractors and local communities;

7. engage with and listen to affected persons and organizations and be responsive
to their concerns, with special regard for vulnerable, disabled, and elderly

people;



8. provide an environment that fosters the exchange of information, views, and
ideas that is free of any fear of retaliation, and protects whistleblowers,

9. minimize the risk of communicable diseases and to mitigate the effects of
communicable diseases associated with the execution of the Works,

The policy should be signed by the senior manager of the Employer. This is to signal the
intent that it will be applied rigorously.

MINIMUM CONTENT OF ES REQUIREMENTS

In preparing detailed specifications for ES requirements, the specialists should refer to
and consider:

project reports e.g. ESIA/ESMP
consent/permit conditions
required standards including World Bank Group EHS Guidelines
relevant international conventions or treaties etc., national legal and/or regulatory
requirements and standards (where these represent higher standards than the WBG
EHS Guidelines)
e relevant international standards e.g. WHO Guidelines for Safe Use of Pesticides
o relevant sector standards e.g. EU Council Directive 91/271/EEC Concerning
Urban Waste Water Treatment
e grievance redress mechanism including types of grievances to be recorded and how
to protect confidentiality e.g. of those reporting allegations of SEA.
e SEA prevention and management.
The detail specifications for ES should, to the extent possible, describe the intended
outcome rather than the method of working.The ES requirements should be prepared in
manner that does not conflict with the relevant General Conditions of Contract and
Particular Conditions of Contract.

PAYMENT FOR ES REQUIREMENTS

The Employer’s ES and procurement specialists should consider how the Contractor
will cost the delivery of the ES requirements. In the majority of cases, the payment for
the delivery of ES requirements shall be a subsidiary obligation of the Contractor
covered under the prices quoted for other Bill of Quantity items or activities. For
example, normally the cost of implementing workplace safe systems of work,
including the measures necessary for ensuring traffic safety, shall be covered by the
Bidder’s rates for the relevant works. Alternatively, provisional sums could be set
aside for discrete activities for example for HIV counselling service, and, and,
GBV/SEA awareness and sensitization awareness and sensitization or to encourage
the contractor to deliver additional ES outcomes beyond the requirement of the
Contract.



Key Personnel

[Note: Insert in the following table, the minimum key specialists required to execute
the contract, taking into account the nature, scope, complexity and risks of the

contract.]
Key Personnel
Item . Minimum years of
No. Position/specialization Releval.lt acz}demlc relevant work
qualifications .
experience
1 Contractor’s Representative
2 [Environmental] [e.g. degree in relevant [e.g. [years] working on
environmental subject] road contracts in similar
work environments|]
3 [Health and Safety]
4 [Social]
5 Sexual Exploitation, Abuse [e.g. 5 years of
and Harassment monitoring and
managing risks related
[Where a Project SEA risks to gender-based
are assessed to be substantial violence, out of which 3
or high, Key Personnel shall years of relevant
include an expert(s) with experience in addressing
relevant experience in issues related to sexual
addressing sexual exploitation, sexual
exploitation, sexual abuse and abuse and sexual
sexual harassment cases] harassment]
6 modify as appropriate




Drawings

Insert here a list of Drawings. The actual Drawings, including site plans, should be
attached to this section or annexed in a separate folder.
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PART 3 — Conditions of Contract and
Contract Forms



Section VIII. General Conditions of Contract

These General Conditions of Contract (GCC), read in conjunction with the Particular
Conditions of Contract (PCC) and other documents listed therein, should be a complete
document expressing fairly the rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable
international experience in the drafting and management of contracts, bearing in mind a

trend in the construction industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
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1. Definitions

General Conditions of Contract

A. General

Boldface type is used to identify defined terms.

(2)

(b)

(©

(d)

(e)

®

(2

(h)

(i)

\)

(k)

)
(m)

The “Accepted Contract Amount” means the amount
accepted in the Letter of Acceptance for the execution and
completion of the Works and the remedying of any
defects.

The “Activity Schedule” is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump-sum contract. It
includes a lump-sum price for each activity, which is used
for valuations and for assessing the effects of Variations
and Compensation Events.

The “Adjudicator” is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the
first instance, as provided for in GCC Clause 23.

“Bank” means the financing institution named in the
PCC.

“Bill of Quantities” means the priced and completed Bill
of Quantities forming part of the Bid.

“Compensation Events” are those defined in GCC
Clause 44 hereunder.

The “Completion Date” is the date of completion of the
Works as certified by the Project Manager, in accordance
with GCC Sub-Clause 55.1.

The “Contract” is the Contract between the Employer
and the Contractor to execute, complete, and maintain the
Works. It consists of the documents listed in GCC Sub-
Clause 2.3 below.

The “Contractor” is the party whose Bid to carry out the
Works has been accepted by the Employer.

The “Contractor’s Bid” is the completed bidding
document submitted by the Contractor to the Employer.

The “Contract Price” is the Accepted Contract Amount
stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

“Days” are calendar days; months are calendar months.

“Dayworks” are varied work inputs subject to payment
on a time basis for the Contractor’s employees and
Equipment, in addition to payments for associated
Materials and Plant.
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A “Defect” is any part of the Works not completed in
accordance with the Contract.

The “Defects Liability Certificate” is the certificate
issued by Project Manager upon correction of defects by
the Contractor.

The “Defects Liability Period” is the period named in
the PCC pursuant to GCC Sub-Clause 36.1 and
calculated from the Completion Date.

“Drawings” means the drawings of the Works, as
included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Employer in
accordance with the Contract, include calculations and
other information provided or approved by the Project
Manager for the execution of the Contract.

The “Employer” is the party who employs the Contractor
to carry out the Works, as specified in the PCC.

“Equipment” is the Contractor’s machinery and vehicles
brought temporarily to the Site to construct the Works.

“In writing” or “written” means hand-written, type-
written, printed or electronically made, and resulting in a
permanent record;

The “Initial Contract Price” is the Contract Price listed
in the Employer’s Letter of Acceptance.

The “Intended Completion Date” is the date on which
it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the
PCC. The Intended Completion Date may be revised only
by the Project Manager by issuing an extension of time or
an acceleration order.

“Materials” are all supplies, including consumables,
used by the Contractor for incorporation in the Works.

“Plant” is any integral part of the Works that shall have
amechanical, electrical, chemical, or biological function.

The “Project Manager” is the person named in the
PCC (or any other competent person appointed by the
Employer and notified to the Contractor, to act in
replacement of the Project Manager) who is responsible
for supervising the execution of the Works and
administering the Contract.

“PCC” means Particular Conditions of Contract.

The “Site” is the area defined as such in the PCC.

(bb) “Site Investigation Reports” are those that were included

in the bidding document and are factual and



interpretative reports about the surface and subsurface
conditions at the Site.

(cc) “Specifications” means the Specifications of the Works
included in the Contract and any modification or addition
made or approved by the Project Manager.

(dd) The “Start Date” is given in the PCC. It is the latest date
when the Contractor shall commence execution of the
Works. It does not necessarily coincide with any of the
Site Possession Dates.

(ee) A “Subcontractor” is a person or corporate body who has
a Contract with the Contractor to carry out a part of the
work in the Contract, which includes work on the Site.

(ff) “Temporary Works” are works designed, constructed,
installed, and removed by the Contractor that are needed
for construction or installation of the Works.

(gg) A “Variation” is an instruction given by the Project
Manager which varies the Works.

(hh) The “Works” are what the Contract requires the Contractor
to construct, install, and turn over to the Employer, as
defined in the PCC.

(i)  “Contractor’s Personnel” refers to all personnel whom
the Contractor utilizes on the Site or other places where
the Works are carried out, including the staff, labor and
other employees of each Subcontractor.

(G)) “Key Personnel” means the positions (if any) of the
Contractor’s personnel that are stated in the
Specifications.

(kk) “ES” means Environmental and Social (including Sexual
Exploitation and Abuse (SEA) and Sexual Harassment
(SH);

(II) “Sexual Exploitation and Abuse” “(SEA)” means the
following:

“Sexual Exploitation” is defined as any actual or
attempted abuse of position of vulnerability, differential
power or trust, for sexual purposes, including, but not
limited to, profiting monetarily, socially or politically from
the sexual exploitation of another;

“Sexual Abuse” is defined as the actual or threatened
physical intrusion of a sexual nature, whether by force or
under unequal or coercive conditions;

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome
sexual advances, requests for sexual favors, and other
verbal or physical conduct of a sexual nature by the
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3.1

3.2

Contractor’s Personnel with other Contractor’s or
Employer’s Personnel; and

(nn) “Employer’s Personnel” refers to the Project Manager and
all other staff, labor and other employees (if any) of the
Project Manager and of the Employer engaged in
fulfilling the Employer’s obligations under the Contract;
and any other personnel identified as Employer’s
Personnel, by a notice from the Employer or the Project
Manager to the Contractor.

In interpreting these GCC, words indicating one gender include
all genders. Words indicating the singular also include the plural
and words indicating the plural also include the singular.
Headings have no significance. Words have their normal
meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions
clarifying queries about these GCC.

If sectional completion is specified in the PCC, references in the
GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date
for the whole of the Works).

The documents forming the Contract shall be interpreted in the
following order of priority:

(a) Agreement,

(b) Letter of Acceptance,

(c) Contractor’s Bid,

(d) Particular Conditions of Contract,

(e) General Conditions of Contract, including Appendices,

)} Specifications,

(2) Drawings,

(h)  Bill of Quantities,?® and

(1) any other document listed in the PCC as forming part of
the Contract.

The language of the Contract and the law governing the Contract

are stated in the PCC.

Throughout the execution of the Contract, the Contractor shall
comply with the import of goods and services prohibitions in the
Employer’s country when

(a) as a matter of law or official regulations, the Borrower’s
country prohibits commercial relations with that country; or
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4. Project
Manager’s
Decisions

5. Delegation

6. Communica-
tions

7. Subcontracting

8. Other
Contractors

(b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Borrower’s Country
prohibits any import of goods from that country or any
payments to any country, person, or entity in that country.

4.1 Except where otherwise specifically stated, the Project Manager

5.1

6.1

7.1

7.2

8.1

shall decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

Otherwise specified in the PCC, the Project Manager may
delegate any of his duties and responsibilities to other people,
except to the Adjudicator, after notifying the Contractor, and may
revoke any delegation after notifying the Contractor.

Communications between parties that are referred to in the
Conditions shall be effective only when in writing. A notice shall
be effective only when it is delivered.

The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval
of the Employer in writing. Subcontracting shall not alter the
Contractor’s obligations. The Contractor shall require that its
Subcontractors execute the Works in accordance with the
Contract, including complying with the relevant ES requirements
and the obligations set out in GCC Sub-Clause 26.1 of the
General Conditions of Contract.

Submision by the Contractor for approval of the Project Manager,
addition of any Subcontractor not named in the Contract, shall
also include the Subcontractor’s declaration in accordance with
Appendix C- Sexual exploitation and Abuse (SEA) and/or Sexual
Harassment (SH) Performance Declaration.

The Contractor shall cooperate and share the Site with other

contractors, public authorities, utilities, and the Employer
between the dates given in the Schedule of Other Contractors, as
referred to in the PCC. The Contractor shall also provide
facilities and services for them as described in the Schedule. The
Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.



9. Personnel and
Equipment

The Contractor shall employ the Key Personnel and use the
Equipment identified in its Bid, to carry out the Works or other
personnel and Equipment approved by the Project Manager.
The Project Manager shall approve any proposed replacement
of Key Personnel and Equipment only if their relevant
qualifications or characteristics are substantially equal to or
better than those proposed in the Bid.

The Project Manager may require the Contractor to remove (or
cause to be removed) any person employed on the Site or
Works, including the Key Personnel (if any), who:

(a) persists in any misconduct or lack of care;
(b) carries out duties incompetently or negligently;
() fails to comply with any provision of the Contract;

(d) persists in any conduct which is prejudicial to safety,
health, or the protection of the environment;

(e) based on reasonable evidence, is determined to have
engaged in Fraud and Corruption during the execution of
the Works;

® has been recruited from the Employer’s Personnel;

(2) undertakes behavior which breaches the Code of Conduct
for Contractor’s Personnel (ES).

If appropriate, the Contractor shall then promptly appoint (or
cause to be appointed) a suitable replacement with equivalent
skills and experience.

Notwithstanding any requirement from the Project Manager to
remove or cause to remove any person, the Contractor shall take
immediate action as appropriate in response to any violation of
(a) through (g) above. Such immediate action shall include
removing (or causing to be removed) from the Site or other places
where the Works are being carried out, any Contractor’s
Personnel who engages in (a), (b), (c), (d), (e) or (g) above or has
been recruited as stated in (f) above.

Labor

Engagement of Staff and Labor. The Contractor shall provide
and employ on the Site for the execution of the Works such
skilled, semi-skilled and unskilled labor as is necessary for the
proper and timely execution of the Contract. The Contractor is
encouraged, to the extent practicable and reasonable, to employ
staff and labor with appropriate qualifications and experience
from sources within the Employer’s country.

Unless otherwise provided in the Contract, the Contractor shall
be responsible for the recruitment, transportation,
accommodation and welfare facilities in accordance with GCC



Sub-Clause 9.3.6, of the Contractor’s Personnel, and for all
payments in connection therewith.

Conditions of Labor. The Contractor shall pay rates of wages,
and observe conditions of labor, which comply with all
applicable laws. The Contractor shall inform the Contractor’s
Personnel about their liability to pay personal income taxes in
the Employer’s country in respect of such of their salaries,
wages, allowances and any benefits as are subject to tax under
the Laws of the country for the time being in force, and the
Contractor shall perform such duties in regard to such
deductions thereof as may be imposed on him by such Laws.

The Contractor may bring into the Employer’s country any
foreign personnel who are necessary for the execution of the
Works to the extent allowed by the applicable Laws. The
Contractor shall ensure that these personnel are provided with
the required residence visas and work permits. The Employer
will, if requested by the Contractor, use its best endeavors in a
timely and expeditious manner to assist the Contractor in
obtaining any local, state, national, or government permission
required for bringing in the Contractor’s personnel.

The Contractor shall at its own expense provide the means of
repatriation to and the Contractor’s Personnel employed on the
Contract at the Site to their various home countries. It shall also
provide suitable temporary maintenance of all such persons from
the cessation of their employment on the Contract to the date
programmed for their departure. In the event that the Contractor
defaults in providing such means of transportation and
temporary maintenance, the Employer may provide the same to
such personnel and recover the cost of doing so from the
Contractor.

Disorderly conduct. The Contractor shall at all times during the
progress of the Contract use its best endeavors to prevent any
unlawful, riotous or disorderly conduct or behavior by or
amongst the Contractor’s Personnel.

Facilities for Staff and Labor. Except as otherwise stated in the
Specifications, the Contractor shall provide and maintain all
necessary accommodation and welfare facilities for the
Contractor’s Personnel. The Contractor shall also provide
facilities for the Employer’s Personnel as stated in the
Specification.

The Contractor shall, in all dealings with the Contractor’s
Personnel, pay due regard to all recognized festivals, official
holidays, religious or other customs and all local laws and
regulations pertaining to the employment of labor. The
Contractor shall provide the Contractor’s Personnel annual
holiday and sick, maternity and family leave, as required by
applicable laws or as stated in the Specification.



Supply of Foodstuffs. The Contractor shall arrange for the
provision of a sufficient supply of suitable food as may be stated
in the Specifications at reasonable prices for the Contractor’s
Personnel for the purposes of or in connection with the Contract.

Supply of Water. The Contractor shall, having regard to local
conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor’s Personnel.

Measures against Insect and Pest Nuisance. The Contractor
shall at all times take the necessary precautions to protect the
Contractor’s Personnel employed on the Site from insect and
pest nuisance, and to reduce the danger to their health. The
Contractor shall comply with all the regulations of the local
health authorities, including use of appropriate insecticide.

Alcoholic Liquor or Drugs. The Contractor shall not, otherwise
than in accordance with the laws of the Employer’s country,
import, sell, give, barter or otherwise dispose of any alcoholic
liquor or drugs, or permit or allow importation, sale, gift, barter
or disposal thereto by Contractor’s Personnel.

Arms and Ammunition. The Contractor shall not give, barter, or
otherwise dispose of, to any person, any arms or ammunition of
any kind, or allow Contractor’s Personnel to do so.

Funeral Arrangements. The Contractor shall be responsible, to
the extent required by local regulations, for making any funeral
arrangements for any of its local employees who may die while
engaged upon the Works.

Forced Labor. The Contractor, including its Subcontractors,
shall not employ or engage forced labor. Forced labor consists
of any work or service, not voluntarily performed, that is exacted
from an individual under threat of force or penalty, and includes
any kind of involuntary or compulsory labor, such as indentured
labor, bonded labor or similar labor-contracting arrangements.

No persons shall be employed or engaged who have been subject
to trafficking. Trafficking in persons is defined as the
recruitment, transportation, transfer, harboring or receipt of
persons by means of the threat or use of force or other forms of
coercion, abduction, fraud, deception, abuse of power, or of a
position of vulnerability, or of the giving or receiving of
payments or benefits to achieve the consent of a person having
control over another person, for the purposes of exploitation.

Child Labor. The Contractor, including its Subcontractors, shall
not employ or engage a child under the age of 14 unless the
national law specifies a higher age (the minimum age).

The Contractor, including its Subcontractors, shall not employ
or engage a child between the minimum age and the age of 18 in
a manner that is likely to be hazardous, or to interfere with, the



child’s education, or to be harmful to the child’s health or
physical, mental, spiritual, moral, or social development.

The Contractor including its Subcontractors, shall only employ
or engage children between the minimum age and the age of 18
after an appropriate risk assessment has been conducted by the
Contractor with the Project Manager’s approval. The
Contractor shall be subject to regular monitoring by the Project
Manager that includes monitoring of health, working conditions
and hours of work.

Work considered hazardous for children is work that, by its
nature or the circumstances in which it is carried out, is likely
to jeopardize the health, safety, or morals of children. Such
work activities prohibited for children include work:

(a) with exposure to physical, psychological or sexual
abuse;

(b) underground, underwater, working at heights or in
confined spaces;

(c) with dangerous machinery, equipment or tools, or
involving handling or

(d) transport of heavy loads;

(e) in unhealthy environments exposing children to
hazardous substances, agents, or processes, or to
temperatures, noise or vibration damaging to health; or

) under difficult conditions such as work for long hours,
during the night or in confinement on the premises of
the employer.

Employment Records of Workers. The Contractor shall keep
complete and accurate records of the employment of labor at the
Site. The records shall include the names, ages, genders, hours
worked, and wages paid to all workers. These records shall be
summarized on a monthly basis and submitted to the project
Manager.

Workers’ Organizations. In countries where the relevant labor
laws recognize workers’ rights to form and to join workers’
organizations of their choosing and to bargain collectively
without interference, the Contractor shall comply with such
laws. In such circumstances, the role of legally established
workers’ organizations and legitimate workers’ representatives
will be respected, and they will be provided with information
needed for meaningful negotiation in a timely manner. Where
the relevant labor laws substantially restrict workers’
organizations, the Contractor shall enable alternative means for
the Contractor’s Personnel to express their grievances and
protect their rights regarding working conditions and terms of
employment. The Contractor shall not seek to influence or
control these alternative means. The Contractor shall not



discriminate or retaliate against the Contractor’s Personnel who
participate, or seek to participate, in such organizations and
collective bargaining or alternative mechanisms. Workers’
organizations are expected to fairly represent the workers in the
workforce.

Non-Discrimination and Equal Opportunity. The Contractor
shall not make decisions relating to the employment or treatment
of Contractor’s Personnel on the basis of personal characteristics
unrelated to inherent job requirements. The Contractor shall base
the employment of Contractor’s Personnel on the principle of
equal opportunity and fair treatment, and shall not discriminate
with respect to any aspects of the employment relationship,
including recruitment and hiring, compensation (including
wages and benefits), working conditions and terms of
employment, access to training, job assignment, promotion,
termination of employment or retirement, and disciplinary
practices.

Special measures of protection or assistance to remedy past
discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed
discrimination. The Contractor shall provide protection and
assistance as necessary to ensure non-discrimination and equal
opportunity, including for specific groups such as women,
people with disabilities, migrant workers and children (of
working age in accordance with GCC Sub-Clause 9.3.15).

Contractor’s Personnel Grievance Mechanism. The Contractor
shall have a grievance mechanism for Contractor’s Personnel,
and where relevant the workers’ organizations stated in GCC
Sub-Clause 9.3.17, to raise workplace concerns. The grievance
mechanism shall be proportionate to the nature, scale, risks and
impacts of the Contract. The mechanism shall address concerns
promptly, using an understandable and transparent process that
provides timely feedback to those concerned in a language they
understand, without any retribution, and shall operate in an
independent and objective manner.

The Contractor’s Personnel shall be informed of the grievance
mechanism at the time of engagement for the Contract, and the
measures put in place to protect them against any reprisal for its
use. Measures will be put in place to make the grievance
mechanism easily accessible to all Contractor’s Personnel.

The grievance mechanism shall not impede access to other
judicial or administrative remedies that might be available, or
substitute for grievance mechanisms provided through
collective agreements.

The grievance mechanism may utilize existing grievance
mechanisms, providing that they are properly designed and
implemented, address concerns promptly, and are readily



accessible to Contractor’s Personnel. Existing grievance
mechanisms may be supplemented as needed with Contract-
specific arrangements.

Training of Contractor’s Personnel. The Contractor shall
provide appropriate training to relevant Contractor’s Personnel
on ES aspects of the Contract, including appropriate
sensitization on prohibition of SEA and SH, and health and
safety training.

As stated in the Specifications or as instructed by the Project
Manager, the Contractor shall also allow appropriate
opportunities for the relevant Contractor’s Personnel to be
trained on ES aspects of the Contract by the Employer’s
Personnel.

The Contractor shall provide training on SEA, including its
prevention, to any of its personnel who has a role to supervise
other Contractor’s Personnel.

10. Employer’s 10.1 The Employer carries the risks which this Contract states are
and Employer’s risks, and the Contractor carries the risks which this
Contractor’s Contract states are Contractor’s risks.

Risks

11. Employer’s 11.1 From the Start Date until the Defects Liability Certificate has

Risks been issued, the following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are due to

(1) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result
of the Works or

(i) negligence, breach of statutory duty, or interference
with any legal right by the Employer or by any person
employed by or contracted to him except the
Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in the Employer’s design, or due to war or
radioactive contamination directly affecting the country
where the Works are to be executed.

11.2 From the Completion Date until the Defects Liability Certificate
has been issued, the risk of loss of or damage to the Works, Plant,
and Materials is an Employer’s risk except loss or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was
not itself an Employer’s risk, or
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(c) the activities of the Contractor on the Site after the
Completion Date.

From the Starting Date until the Defects Liability Certificate has
been issued, the risks of personal injury, death, and loss of or
damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s risks
are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the end
of the Defects Liability Period, in the amounts and deductibles
stated in the PCC for the following events which are due to the
Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(¢) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract;
and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s
approval before the Start Date. All such insurance shall provide
for compensation to be payable in the types and proportions of
currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and
certificates required, the Employer may effect the insurance
which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due
to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without
the approval of the Project Manager.

Both parties shall comply with any conditions of the insurance
policies.

The Contractor shall be deemed to have examined any Site Data
referred to in the PCC, supplemented by any information
available to the Contractor.

The Contractor shall construct and install the Works in
accordance with the Specifications and Drawings.

The Contractor may commence execution of the Works on the
Start Date and shall carry out the Works in accordance with the
Program submitted by the Contractor, as updated with the
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approval of the Project Manager, and complete them by the
Intended Completion Date.

The Contractor shall not carry out mobilization to the Site unless
the Project Manager gives approval, an approval that shall not be
unreasonably delayed, to the measures the Contractor proposes to
address environmental and social risks and impacts, which at a
minimum shall include applying the Management Strategies and
Implementation Plans (MSIPs) and Code of Conduct for
Contractor’s Personnel submitted as part of the Bid and agreed as
part of the Contract.

The Contractor shall submit, to the Project Manager for its
approval any additional MSIPs as are necessary to manage the
ES risks and impacts of ongoing Works. These MSIPs
collectively comprise the Contractor’s Environmental and Social
Management Plan (C-ESMP). The Contractor shall review the C-
ESMP, periodically (but not less than every six (6) months), and
update it as required to ensure that it contains measures
appropriate to the Works. The updated C-ESMP shall be
submitted to the Project Manager for its approval.

The Contractor shall submit Specifications and Drawings
showing the proposed Temporary Works to the Project Manager,
for his approval.

The Contractor shall be responsible for design of Temporary
Works.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design
of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by
the Project Manager before this use.

The Contractor shall be responsible for the safety of all activities
on the Site.

The Contractor shall;

(a) comply with all applicable health and safety regulations and

Laws;

(b) comply with all applicable health and safety obligations

specified in the Contract;

(c) take care for the health and safety of all persons entitled to be

on the Site and other places, if any, where the Works are being
executed;

(d) keep the Site and Works clear of unnecessary obstruction so as

to avoid danger to these persons;



19. Archaeological
and Geological
Findings

(e) provide fencing, lighting, safe access, guarding and watching

of:
(i) the Works until the Works are taken over by the
Employer; and

(11) any part of the Works where the Contractor is executing
outstanding works or remedying any defects during the
Defects Liability Period; and

(f) provide any Temporary Works (including roadways, footways,

guards and fences) which may be necessary, because of the
execution of the Works, for the use and protection of the public
and of owners and occupiers of adjacent land.

18.3 Protection of the environment

The Contractor shall take all necessary measures to:
(a) protect the environment (both on and off the Site); and

(b) limit damage and nuisance to people and property resulting
from pollution, noise and other results of the Contractor’s
operations and/ or activities.

The Contractor shall ensure that emissions, surface discharges,
effluent and any other pollutants from the Contractor’s activities
shall exceed neither the values indicated in the Specification, nor
those prescribed by applicable laws.

In the event of damage to the environment, property and/or
nuisance to people, on or off Site as a result of the Contractor’s
operations, the Contractor shall agree with the Project Manager
the appropriate actions and time scale to remedy, as practicable,
the damaged environment to its former condition. The Contractor
shall implement such remedies at its cost to the satisfaction of the
Project Manager

19.1 All fossils, coins, articles of value or antiquity, structures, groups

of structures, and other remains or items of geological,
archaeological, paleontological, historical, architectural or
religious interest found on the Site shall be placed under the care
and custody of the Employer. The Contractor shall:

(a) take all reasonable precautions, including fencing-off the
area or site of the finding, to avoid further disturbance and
prevent Contractor’s Personnel or other persons from
removing or damaging any of these findings;

(b) train relevant Contractor’s Personnel on appropriate
actions to be taken in the event of such findings; and

(c) 1implement any other action consistent with the requirements
of the Specifications and relevant laws.

The Contractor shall, as soon as practicable after discovery of any
such finding, notify the Project Manager of such discoveries and
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carry out the Project Manager’s instructions for dealing with
them.

The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated
in the PCC, the Employer shall be deemed to have delayed the
start of the relevant activities, and this shall be a Compensation
Event.

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any
place where work in connection with the Contract is being carried
out or is intended to be carried out.

The Contractor shall carry out all instructions of the Project
Manager which comply with the applicable laws where the Site
is located.

The Contractor shall keep, and shall make all reasonable efforts
to cause its Subcontractors and subconsultants to keep, accurate
and systematic accounts and records in respect of the Works in
such form and details as will clearly identify relevant time
changes and costs.

Inspections &Audit by the Bank

Pursuant to paragraph 1.16 (e) of Appendix A to the GCC- Fraud
and Corruption, the Contractor shall permit and shall cause its
agents (where declared or not), subcontractors, subconsultants,
service providers, suppliers, and personnel, to permit, the Bank
and/or persons appointed by the Bank to inspect the site and/or
the accounts, records and other documents relating to the
procurement process, selection and/or contract execution, and to
have such accounts, records and other documents audited by
auditors appointed by the Bank. The Contractor’s and its
Subcontractors’ and subconsultants’ attention is drawn to GCC
Sub-Clause 25.1 (Fraud and Corruption) which provides, inter
alia, that acts intended to materially impede the exercise of the
Bank’s inspection and audit rights constitute a prohibited practice
subject to contract termination (as well as to a determination of
ineligibility pursuant to the Bank’s prevailing sanctions
procedures).

The Adjudicator shall be appointed jointly by the Employer and
the Contractor, at the time of the Employer’s issuance of the
Letter of Acceptance. If, in the Letter of Acceptance, the
Employer does not agree on the appointment of the Adjudicator,
the Employer will request the Appointing Authority designated
in the PCC, to appoint the Adjudicator within 14 days of receipt
of such request.



24. Procedure for

Disputes

25. Fraud and
Corruption

26. Code of
Conduct

23.2

Should the Adjudicator resign or die, or should the Employer and
the Contractor agree that the Adjudicator is not functioning in
accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Employer and the
Contractor. In case of disagreement between the Employer and
the Contractor, within 30 days, the Adjudicator shall be
designated by the Appointing Authority designated in the PCC
at the request of either party, within 14 days of receipt of such
request.

24.1 If the Contractor believes that a decision taken by the Project

24.2

24.3

24.4

Manager was either outside the authority given to the Project
Manager by the Contract or that the decision was wrongly taken,
the decision shall be referred to the Adjudicator within 14 days
of the notification of the Project Manager’s decision.

The Adjudicator shall give a decision in writing within 28 days
of receipt of a notification of a dispute.

The Adjudicator shall be paid by the hour at the rate specified in
the PCC, together with reimbursable expenses of the types
specified in the PCC, and the cost shall be divided equally
between the Employer and the Contractor, whatever decision is
reached by the Adjudicator. Either party may refer a decision of
the Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. If neither party refers the dispute
to arbitration within the above 28 days, the Adjudicator’s
decision shall be final and binding.

The arbitration shall be conducted in accordance with the
arbitration procedures published by the institution named and in
the place specified in the PCC.

25.1 The Bank requires compliance with the Bank’s Anti-Corruption

25.2

26.1

Guidelines and its prevailing sanctions policies and procedures
as set forth in the WBG’s Sanctions Framework, as set forth in
Appendix A to the GCC.

The Employer requires the Contractor to disclose any
commissions or fees that may have been paid or are to be paid to
agents or any other party with respect to the bidding process or
execution of the Contract. The information disclosed must
include at least the name and address of the agent or other party,
the amount and currency, and the purpose of the commission,
gratuity or fee.

The Contractor shall have a Code of Conduct for the Contractor’s
Personnel.

The Contractor shall take all necessary measures to ensure that
each Contractor’s Personnel is made aware of the Code of
Conduct including specific behaviors that are prohibited, and



27. Security of the
Site

28. Program

27.1

28.1

understands the consequences of engaging in such prohibited
behaviors.

These measures include providing instructions and
documentation that can be understood by the Contractor’s
Personnel and seeking to obtain that person’s signature
acknowledging receipt of such instructions and/or
documentation, as appropriate.

The Contractor shall also ensure that the Code of Conduct is
visibly displayed in multiple locations on the Site and any other
place where the Works will be carried out, as well as in areas
outside the Site accessible to the local community and project
affected people. The posted Code of Conduct shall be provided in
languages comprehensible to Contractor’s Personnel, Employer’s
Personnel and the local community.

The Contractor’s Management Strategy and Implementation
Plans shall include appropriate processes for the Contractor to
verify compliance with these obligations.

The Contractor shall be responsible for the security of the Site,
and:

(a) for keeping unauthorized persons off the Site;

(b) authorized persons shall be limited to the Contractor’s
Personnel, the Employer’s personnel, and to any other
personnel identified as authorized personnel (including the
Employer’s other contractors on the Site), by a notice from
the Employer or the Project Manager to the Contractor.

The Contractor shall (i) conduct appropriate background checks
on any personnel retained to provide security; (ii) train the
security personnel adequately (or determine that they are
properly trained) in the use of force (and where applicable,
firearms), and appropriate conduct towards Contractor’s
Personnel, Employer’s Personnel and affected communities; and
(ii1) require the security personnel to act within the applicable
Laws and any requirements set out in the Specification.

The Contractor shall not permit any use of force by security
personnel in providing security except when used for preventive
and defensive purposes in proportion to the nature and extent of
the threat.

In making security arrangements, the Contractor shall also
comply with any additional requirements stated in the
Specification.

B. Time Control

Within the time stated in the PCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager
for approval a Program showing the general methods,



28.2

28.3

28.4

28.5

arrangements, order, and timing for all the activities in the Works.
In the case of a lump-sum contract, the activities in the Program
shall be consistent with those in the Activity Schedule. The
Project Manager’s approval of the Program shall not alter the
Contractor’s obligations. The Contractor may revise the Program
and submit it to the Project Manager again at any time. A revised
Program shall show the effect of Variations and Compensation
Events.

An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any
changes to the sequence of the activities.

The Contractor shall monitor progress of the Works and submit to
the Project manager progress report and any updated Program
showing the actual progress achieved and the effect of the progress
achieved on the timing of the remaining Works, including any
changes to the sequence of the activities, at intervals no longer
than the period stated in the PCC. If the Contractor does not
submit an updated Program within this period, the Project
Manager may withhold the amount stated in the PCC from the
next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue
Program has been submitted. In the case of lump-sum Contract,
the Contractor shall provide an updated Activity Schedule within
14 days of being instructed to by the Project Manager.

Unless otherwise stated in the Specification, each progress report
shall include the Environmental and Social (ES) metrics set out in
Appendix B

In addition to the progress report, the Contractor shall inform the
Project Manager immediately of any allegation, incident or
accident in the Site, which has or is likely to have a significant
adverse effect on the environment, the affected communities, the
public, Employer’s Personnel, or Contractor’s Personnel. This
includes, but is not limited to, any incident or accident-causing
fatality or serious injury; significant adverse effects or damage to
private property; or any allegation of SEA and/or SH. In case of
SEA and/or SH, while maintaining confidentiality as appropriate,
the type of allegation (sexual exploitation, sexual abuse or sexual
harassment), gender and age of the person who experienced the
alleged incident should be included in the information.

The Contractor, upon becoming aware of the allegation, incident
or accident, shall also immediately inform the Project Manager of
any such incident or accident on the Subcontractors’ or suppliers’
premises relating to the Works which has or is likely to have a
significant adverse effect on the environment, the affected
communities, the public, Employer’s Personnel, or Contractor’s,
its Subcontractors’ and suppliers’ personnel. The notification
shall provide sufficient detail regarding such incidents or



accidents. The Contractor shall provide full details of such
incidents or accidents to the Project Manager within the
timeframe agreed with the Project Manager.

The Contractor shall require its Subcontractors and suppliers
(other than Subcontractors) to immediately notify the Contractor
of any incidents or accidents referred to in this Subclause.

29. Extension of 29.1 The Project Manager shall extend the Intended Completion Date

the Intended
Completion
Date

29.2

30. Acceleration 30.1

30.2

31. Delays 31.1
Ordered by the
Project
Manager

if a Compensation Event occurs or a Variation is issued which
makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to

accelerate the remaining work, which would cause the Contractor

to incur additional cost.

The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the
Contractor asking the Project Manager for a decision upon the
effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain
priced proposals for achieving the necessary acceleration from
the Contractor. If the Employer accepts these proposals, the
Intended Completion Date shall be adjusted accordingly and
confirmed by both the Employer and the Contractor.

If the Contractor’s priced proposals for an acceleration are
accepted by the Employer, they are incorporated in the Contract
Price and treated as a Variation.

The Project Manager may instruct the Contractor to delay the
start or progress of any activity within the Works.

32. Management 32.1 Either the Project Manager or the Contractor may require the

Meetings

32.2

other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early
warning procedure.

The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either
at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.



33. Early Warning 33.1 The Contractor shall warn the Project Manager at the earliest

34. Identifying
Defects

35. Tests

36. Correction of

Defects

37. Uncorrected
Defects

38. Contract
Price?

opportunity of specific likely future events or circumstances that
may adversely affect the quality of the work, increase the
Contract Price, or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

33.2 The Contractor shall cooperate with the Project Manager in
making and considering proposals for how the effect of such an
event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction
of the Project Manager.

C. Quality Control

34.1 The Project Manager shall check the Contractor’s work and
notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor’s responsibilities. The
Project Manager may instruct the Contractor to search for a
Defect and to uncover and test any work that the Project Manager
considers may have a Defect.

35.1 If the Project Manager instructs the Contractor to carry out a test
not specified in the Specifications to check whether any work has
a Defect and the test shows that it does, the Contractor shall pay
for the test and any samples. If there is no Defect, the test shall
be a Compensation Event.

36.1 The Project Manager shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which
begins at Completion, and is defined in the PCC. The Defects
Liability Period shall be extended for as long as Defects remain

to be corrected.

36.2 Every time notice of a Defect is given, the Contractor shall correct
the notified Defect within the length of time specified by the
Project Manager’s notice.

37.1 If the Contractor has not corrected a Defect within the time

specified in the Project Manager’s notice, the Project Manager

shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.

D. Cost Control

38.1 The Bill of Quantities shall contain priced items for the Works to
be performed by the Contractor. The Bill of Quantities is used to

29

In lump-sum contracts, replace GCC Sub-Clauses 38.1 as follows:



39. Changes in the
Contract
Price3’

40. Variations

calculate the Contract Price. The Contractor will be paid for the
quantity of the work accomplished at the rate in the Bill of
Quantities for each item.

39.1 Ifthe final quantity of the work done differs from the quantity in

39.2

40.1

40.2

40.3

40.4

40.5

the Bill of Quantities for the particular item by more than 25
percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to allow
for the change. The Project Manager shall not adjust rates from
changes in quantities if thereby the Initial Contract Price is
exceeded by more than 15 percent, except with the prior approval
of the Employer.

If requested by the Project Manager, the Contractor shall provide
the Project Manager with a detailed cost breakdown of any rate
in the Bill of Quantities.

All Variations shall be included in updated Programs?' produced
by the Contractor.

The Contractor shall provide the Project Manager with a
quotation for carrying out the Variation when requested to do so
by the Project Manager. The Contractor shall also provide
information of any ES risks and impacts of the Variation. The
Project Manager shall assess the quotation, which shall be given
within seven (7) days of the request or within any longer period
stated by the Project Manager and before the Variation is ordered.

If the Contractor’s quotation is unreasonable, the Project
Manager may order the Variation and make a change to the
Contract Price, which shall be based on the Project Manager’s
own forecast of the effects of the Variation on the Contractor’s
costs.

If the Project Manager decides that the urgency of varying the
work would prevent a quotation being given and considered
without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for
costs that could have been avoided by giving early warning.

30

31

38.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to
by the Project Manager. The Activity Schedule shall contain the priced activities for the
Works to be performed by the Contractor. The Activity Schedule is used to monitor and
control the performance of activities on which basis the Contractor will be paid. If payment
for materials on site shall be made separately, the Contractor shall show delivery of Materials
to the Site separately on the Activity Schedule.

In lump-sum contracts, replace entire GCC Clause 39 with new GCC Sub-Clause 39.1, as follows:

39.1 The Activity Schedule shall be amended by the Contractor to accommodate changes of
Program or method of working made at the Contractor’s own discretion. Prices in the
Activity Schedule shall not be altered when the Contractor makes such changes to the Activity

Schedule.

In lump-sum contracts, add “and Activity Schedules” after “Programs.”



41. Cash Flow
Forecasts

42. Payment
Certificates

40.6

41.1

42.1

42.2

42.3

42.4

42.5

42.6

42.7

If the work in the Variation corresponds to an item description in
the Bill of Quantities and if, in the opinion of the Project
Manager, the quantity of work above the limit stated in GCC Sub-
Clause 39.1 or the timing of its execution do not cause the cost
per unit of quantity to change, the rate in the Bill of Quantities
shall be used to calculate the value of the Variation. If the cost
per unit of quantity changes, or if the nature or timing of the work
in the Variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the form of
new rates for the relevant items of work. 32

When the Program,?? is updated, the Contractor shall provide the
Project Manager with an updated cash flow forecast. The cash
flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange
rates.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise the value of the
quantities of work in the Bill of Quantities that have been
completed.’*

The value of work executed shall include the valuation of
Variations and Compensation Events.

The Project Manager may exclude any item certified in a
previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later
information.

If the Contractor was, or is, failing to perform any ES obligations
or work under the Contract, the value of this work or obligation,
as determined by the Project Manager, may be withheld until the
work or obligation has been performed, and/or the cost of
rectification or replacement, as determined by the Project
Manager, may be withheld until rectification or replacement has
been completed. Failure to perform includes, but is not limited to
the following:

(a) failure to comply with any ES obligations or work
described in the Works’ Requirements which may include:

2
33
34

In lump-sum contracts, delete this paragraph.

In lump-sum contracts, add “or Activity Schedule” after “Program.”

In lump-sum contracts, replace this paragraph with the following: “The value of work executed shall
comprise the value of completed activities in the Activity Schedule.”



43. Payments

44. Compensation
Events

43.1

43.2

43.3

43.4

44.1

working outside site boundaries, excessive dust, failure to
keep public roads in a safe usable condition, damage to
offsite vegetation, pollution of water courses from oils or
sedimentation, contamination of land e.g. from oils, human
waste, damage to archeology or cultural heritage features,
air pollution as a result of unauthorized and/or inefficient
combustion;

(b) failure to regularly review C-ESMP and/or update it in a
timely manner to address emerging ES issues, or
anticipated risks or impacts;

(¢c) failure to implement the C-ESMP e.g. failure to provide
required training or sensitization;

(d) failing to have appropriate consents/permits prior to
undertaking Works or related activities;

(e) failure to submit ES report/s (as described in Appendix B),
or failure to submit such reports in a timely manner;

failure to implement remediation as instructed by the Project
Manager within the specified timeframe (e.g. remediation
addressing non-compliance/s).

Payments shall be adjusted for deductions for advance payments
and retention. The Employer shall pay the Contractor the
amounts certified by the Project Manager within 28 days of the
date of each certificate. If the Employer makes a late payment,
the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by which
the payment should have been made up to the date when the late
payment is made at the prevailing rate of interest for commercial
borrowing for each of the currencies in which payments are
made.

If an amount certified is increased in a later certificate or as a
result of an award by the Adjudicator or an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as set
out in this clause. Interest shall be calculated from the date upon
which the increased amount would have been certified in the
absence of dispute.

Unless otherwise stated, all payments and deductions shall be
paid or charged in the proportions of currencies comprising the
Contract Price.

Items of the Works for which no rate or price has been entered in
shall not be paid for by the Employer and shall be deemed
covered by other rates and prices in the Contract.

The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by
the Site Possession Date pursuant to GCC Sub-Clause 20.1.



44.2

443

(b) The Employer modifies the Schedule of Other Contractors
in a way that affects the work of the Contractor under the
Contract.

(c) The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for
execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or
to carry out additional tests upon work, which is then found
to have no Defects.

(¢) The Project Manager unreasonably does not approve a
subcontract to be let.

(f) Ground conditions are substantially more adverse than
could reasonably have been assumed before issuance of the
Letter of Acceptance from the information issued to bidders
(including the Site Investigation Reports), from information
available publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with
an unforeseen condition, caused by the Employer, or
additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the
Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.

(1) The advance payment is delayed.

() The effects on the Contractor of any of the Employer’s
Risks.

(k) The Project Manager unreasonably delays issuing a
Certificate of Completion.

If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended
Completion Date, the Contract Price shall be increased and/or the
Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast cost has been
provided by the Contractor, it shall be assessed by the Project
Manager, and the Contract Price shall be adjusted accordingly. If
the Contractor’s forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project
Manager’s own forecast. The Project Manager shall assume that
the Contractor shall react competently and promptly to the event.



45, Tax

46. Currencies

47. Price

Adjustment

44.4

45.1

46.1

47.1

47.2

The Contractor shall not be entitled to compensation to the extent
that the Employer’s interests are adversely affected by the
Contractor’s not having given early warning or not having
cooperated with the Project Manager.

The Project Manager shall adjust the Contract Price if taxes,
duties, and other levies are changed between the date 28 days
before the submission of bids for the Contract and the date of the
last Completion certificate. The adjustment shall be the change in
the amount of tax payable by the Contractor, provided such

changes are not already reflected in the Contract Price or are a
result of GCC Clause 47.

Where payments are made in currencies other than the currency
of the Employer’s country specified in the PCC, the exchange
rates used for calculating the amounts to be paid shall be the
exchange rates stated in the Contractor’s Bid.

Prices shall be adjusted for fluctuations in the cost of inputs only
if provided for in the PCC. If so provided, the amounts certified
in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price
adjustment factor to the payment amounts due in each currency.
A separate formula of the type specified below applies to each
Contract currency:

Pc = Ac + Bc ImC/IOC
where:

Pc is the adjustment factor for the portion of the Contract

(13 2

Price payable in a specific currency “c.

Ac and B, are coefficients®> specified in the PCC,
representing the nonadjustable and adjustable portions,
respectively, of the Contract Price payable in that specific
currency “c;” and

Imc is the index prevailing at the end of the month being
invoiced and loc is the index prevailing 28 days before Bid

13 2

opening for inputs payable; both in the specific currency “c.

If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment
made in the next payment certificate. The index value shall be
deemed to take account of all changes in cost due to fluctuations
in costs.

35

The sum of the two coefficients A, and B, should be 1 (one) in the formula for each currency.
Normally, both coefficients shall be the same in the formulae for all currencies, since coefficient A, for
the nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account
of fixed cost elements or other nonadjustable components. The sum of the adjustments for each
currency are added to the Contract Price.



48. Retention

49. Liquidated
Damages

50. Bonus

51. Advance

Payment

48.1

48.2

The Employer shall retain from each payment due to the
Contractor the proportion stated in the PCC until Completion of
the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by
the Project Manager, in accordance with GCC Sub-Clause 55.1,
half the total amount retained shall be repaid to the Contractor
and half when the Defects Liability Period has passed and the
Project Manager has certified that all Defects notified by the
Project Manager to the Contractor before the end of this period
have been corrected. The Contractor may substitute retention
money with an “on demand” Bank guarantee.

49.1 The Contractor shall pay liquidated damages to the Employer at

49.2

50.1

the rate per day stated in the PCC for each day that the
Completion Date is later than the Intended Completion Date. The
total amount of liquidated damages shall not exceed the amount
defined in the PCC. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of
liquidated damages shall not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct any
overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be
paid interest on the overpayment, calculated from the date of
payment to the date of repayment, at the rates specified in GCC
Sub-Clause 43.1.

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the PCC for each day (less any days for
which the Contractor is paid for acceleration) that the Completion
is earlier than the Intended Completion Date. The Project
Manager shall certify that the Works are complete, although they
may not be due to be complete.

51.1 The Employer shall make advance payment to the Contractor of

51.2

the amounts stated in the PCC by the date stated in the PCC,
against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Employer in
amounts and currencies equal to the advance payment. The
Guarantee shall remain effective until the advance payment has
been repaid, but the amount of the Guarantee shall be
progressively reduced by the amounts repaid by the Contractor.
Interest shall not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by



52. Securities

53. Dayworks

54. Cost of
Repairs

55. Completion

56. Taking Over

51.3

52.1

53.1

532

533

supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate
amounts from payments otherwise due to the Contractor,
following the schedule of completed percentages of the Works
on a payment basis. No account shall be taken of the advance
payment or its repayment in assessing valuations of work done,
Variations, price adjustments, Compensation Events, Bonuses, or
Liquidated Damages.

The Performance Security, and if so, specified in the PCC an
environmental and social (ES) performance security, shall be
provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount specified
in the PCC, by a bank or surety acceptable to the Employer, and
denominated in the types and proportions of the currencies in
which the Contract Price is payable. The Performance Security
shall be valid until a date 28 days from the date of issue of the
Certificate of Completion in the case of a Bank Guarantee, and
until one year from the date of issue of the Certificate of
Completion in the case of a Performance Bond.

If applicable, the Dayworks rates in the Contractor’s Bid shall be
used only when the Project Manager has given written
instructions in advance for additional work to be paid for in that
way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project
Manager within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

54.1 Loss or damage to the Works or Materials to be incorporated in

the Works between the Start Date and the end of the Defects
Correction periods shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the
Contractor’s acts or omissions.

E. Finishing the Contract

55.1 The Contractor shall request the Project Manager to issue a

Certificate of Completion of the Works, and the Project
Manager shall do so upon deciding that the whole of the Works
is completed.

56.1 The Employer shall take over the Site and the Works within

seven days of the Project Manager’s issuing a certificate of
Completion.



57. Final Account

58. Operating and
Maintenance
Manuals

59. Termination

57.1

58.1

58.2

59.1

The Contractor shall supply the Project Manager with a
detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the
Defects Liability Period. The Project Manager shall issue a
Defects Liability Certificate and certify any final payment that
is due to the Contractor within 56 days of receiving the
Contractor’s account if it is correct and complete. If it is not,
the Project Manager shall issue within 56 days a schedule that
states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment
certificate.

If “as built” Drawings and/or operating and maintenance
manuals are required, the Contractor shall supply them by the
dates stated in the PCC.

If the Contractor does not supply the Drawings and/or manuals
by the dates stated in the PCC pursuant to GCC Sub-Clause
58.1, or they do not receive the Project Manager’s approval,
the Project Manager shall withhold the amount stated in the
PCC from payments due to the Contractor.

The Employer or the Contractor may terminate the Contract if
the other party causes a fundamental breach of the Contract.

59.2 Fundamental breaches of Contract shall include, but shall not

be limited to, the following:

(a) the Contractor stops work for 28 days when no stoppage
of work is shown on the current Program and the
stoppage has not been authorized by the Project
Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not
withdrawn within 28 days;

(¢c) the Employer or the Contractor is made bankrupt or goes
into liquidation other than for a reconstruction or
amalgamation;

(d) a payment certified by the Project Manager is not paid
by the Employer to the Contractor within 84 days of the
date of the Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract
and the Contractor fails to correct it within a reasonable
period of time determined by the Project Manager;

(f)  the Contractor does not maintain a Security, which is
required;



60. Payment upon

Termination

61. Property

62. Release from
Performance

59.3

59.4

59.5

(g) the Contractor has delayed the completion of the Works
by the number of days for which the maximum amount
of liquidated damages can be paid, as defined in the
PCC; or

(h) if the Contractor, in the judgment of the Employer has
engaged in Fraud and Corruption, as defined in
paragraph 1.16 of Appendix A to the GCC, in competing
for or in executing the Contract, then the Employer may,
after giving fourteen (14) days written notice to the
Contractor, terminate the Contract and expel him from
the Site.

Notwithstanding the above, the Employer may terminate the
Contract for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site
as soon as reasonably possible.

When either party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those
listed under GCC Sub-Clause 59.2 above, the Project Manager
shall decide whether the breach is fundamental or not.

60.1 If the Contract is terminated because of a fundamental breach

60.2

61.1

62

of Contract by the Contractor, the Project Manager shall issue
a certificate for the value of the work done and Materials
ordered less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the
value of the work not completed, as specified in the PCC.
Additional Liquidated Damages shall not apply. If the total
amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the
Employer.

If the Contract is terminated for the Employer’s convenience
or because of a fundamental breach of Contract by the
Employer, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost
of removal of Equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s
costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

All Materials on the Site, Plant, Equipment, Temporary
Works, and Works shall be deemed to be the property of the
Employer if the Contract is terminated because of the
Contractor’s default.

.1 If the Contract is frustrated by the outbreak of war or by any

other event entirely outside the control of either the Employer
or the Contractor, the Project Manager shall certify that the



63. Suspension of
Bank Loan or
Credit

63.1

Contract has been frustrated. The Contractor shall make the
Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which a
commitment was made.

In the event that the Bank suspends the Loan or Credit to the
Employer, from which part of the payments to the Contractor
are being made:

(a) The Employer is obligated to notify the Contractor of
such suspension within 7 days of having received the
Bank’s suspension notice.

(b) If the Contractor has not received sums due to it within
the 28 days for payment provided for in GCC Sub-
Clause 43.1, the Contractor may immediately issue a 14-
day termination notice



APPENDIX A

TO GENERAL CONDITIONS
Bank’s Policy- Corrupt and Fraudulent Practices

(text in this Appendix shall not be modified)

Guidelines for Procurement of Goods, Works, and Non-Consulting Services under
IBRD Loans and IDA Credits & Grants by World Bank Borrowers, dated January
2011:

“Fraud and Corruption:

1.16 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans),

bidders, suppliers, contractors and their agents (whether declared or not), sub-
contractors, sub-consultants, service providers or suppliers, and any personnel thereof,
observe the highest standard of ethics during the procurement and execution of Bank-
financed contracts.*® In pursuance of this policy, the Bank:

(a)  defines, for the purposes of this provision, the terms set forth below as follows:

(1) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of
another party;*’;

(1) “fraudulent practice” is any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to
obtain a financial or other benefit or to avoid an obligation;*®

(i) “collusive practice” is an arrangement between two or more parties designed
to achieve an improper purpose, including to influence improperly the
actions of another party;>’

(iv) “coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to

influence improperly the actions of a party;*

(v) “obstructive practice” is
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In this context, any action to influence the procurement process or contract execution for undue
advantage is improper.

For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to
the procurement process or contract execution. In this context, “public official” includes World Bank
staff and employees of other organizations taking or reviewing procurement decisions.

For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and
“obligation” relate to the procurement process or contract execution; and the “act or omission” is
intended to influence the procurement process or contract execution.

For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process
(including public officials) attempting either themselves, or through another person or entity not
participating in the procurement or selection process, to simulate competition or to establish bid prices
at artificial, non-competitive levels, or are privy to each other’s bid prices or other conditions.

For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or
contract execution.



(aa) deliberately destroying, falsifying, altering, or concealing of
evidence material to the investigation or making false statements
to investigators in order to materially impede a Bank investigation
into allegations of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation, or

(bb) acts intended to materially impede the exercise of the Bank’s
inspection and audit rights provided for under paragraph 1.16(e)
below.

(b) will reject a proposal for award if it determines that the bidder recommended
for award, or any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/or their employees, has, directly
or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices in competing for the contract in question;

(c) will declare mis procurement and cancel the portion of the loan allocated to a
contract if it determines at any time that representatives of the Borrower or of
a recipient of any part of the proceeds of the loan engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices during the procurement
or the implementation of the contract in question, without the Borrower having
taken timely and appropriate action satisfactory to the Bank to address such
practices when they occur, including by failing to inform the Bank in a timely
manner at the time they knew of the practices;

(d) will sanction a firm or individual, at any time, in accordance with the prevailing
Bank’s sanctions procedures,*' including by publicly declaring such firm or
individual ineligible, either indefinitely or for a stated period of time: (i) to be
awarded a Bank-financed contract; and (ii) to be a nominated*? sub-contractor,
consultant, supplier, or service provider of an otherwise eligible firm being
awarded a Bank-financed contract;

(e) will require that a clause be included in bidding documents and in contracts
financed by a Bank loan, requiring bidders, suppliers and contractors, and their
sub-contractors, agents, personnel, consultants, service providers, or suppliers,
to permit the Bank to inspect all accounts, records, and other documents
relating to the submission of bids and contract performance, and to have them
audited by auditors appointed by the Bank.”
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A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i)
completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia,
cross-debarment as agreed with other International Financial Institutions, including Multilateral
Development Banks, and through the application the World Bank Group corporate administrative
procurement sanctions procedures for fraud and corruption; and (ii) as a result of temporary suspension
or early temporary suspension in connection with an ongoing sanctions proceeding. See footnote 14
and paragraph 8 of Appendix 1 of these Guidelines.

A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names
are used depending on the particular bidding document) is one which has either been: (i) included by
the bidder in its pre-qualification application or bid because it brings specific and critical experience
and know-how that allow the bidder to meet the qualification requirements for the particular bid; or (ii)
appointed by the Borrower.






APPENDIX B

Environmental and Social (ES)

Metrics for Progress Reports

[Note to Employer: the following metrics may be amended to reflect the specifics of the
Contract. The Employer shall ensure that the metrics provided are appropriate for the
Works and impacts/key issues identified in the environmental and social assessment]

Metrics for regular reporting:

a. environmental incidents or non-compliances with contract requirements,
including contamination, pollution or damage to ground or water supplies;

b. health and safety incidents, accidents, injuries that require treatment and all
fatalities;

c. interactions with regulators. identify agency, dates, subjects, outcomes (report
the negative if none);

d. status of all permits and agreements:

1. work permits: number required, number received, actions taken for those not
received;

i1. status of permits and consents:

- list areas/facilities with permits required (quarries, asphalt & batch
plants), dates of application, dates issued (actions to follow up if not
issued), dates submitted to resident engineer (or equivalent), status of area
(waiting for permits, working, abandoned without reclamation,
decommissioning plan being implemented, etc.);

- list areas with landowner agreements required (borrow and spoil areas,
camp sites), dates of agreements, dates submitted to resident engineer (or
equivalent),

- identify major activities undertaken in each area in the reporting period

and highlights of environmental and social protection (land clearing,

boundary marking, topsoil salvage, traffic management, decommissioning
planning, decommissioning implementation);

for quarries: status of relocation and compensation (completed, or details

of activities and current status in the reporting period).

e. health and safety supervision:

i.  safety officer: number days worked, number of full inspections & partial
inspections, reports to construction/project management;

ii.  number of workers, work hours, metric of PPE use (percentage of workers
with full personal protection equipment (PPE), partial, etc.), worker violations



A

1.

g.

observed (by type of violation, PPE or otherwise), warnings given, repeat
warnings given, follow-up actions taken (if any);

worker accommodations:
1. number of expats housed in accommodations, number of locals;

i1. date of last inspection, and highlights of inspection including status of
accommodations’ compliance with national and local law and good practice,
including sanitation, space, etc.;

actions taken to recommend/require improved conditions, or to improve
conditions.

Health services: provider of health services, information and/or training, location

of clinic, number of non-safety disease or illness treatments and diagnoses (no
names to be provided);

gender (for expats and locals separately): number of female workers, percentage
of workforce, gender issues raised and dealt with (cross-reference grievances or
other sections as needed),

training:

1. number of new workers, number receiving induction training, dates of
induction training;

i1. number and dates of toolbox talks, number of workers receiving Occupational
Health and Safety (OHS), environmental and social training;

iii. number and dates of communicable diseases (including STDs) sensitization
and/or training, no. workers receiving training (in the reporting period and in
the past); same questions for gender sensitization, flag person training.

iv. number and date of SEA and SH prevention sensitization and/or training
events, including number of workers receiving training on Code of Conduct
for Contractor’s Personnel (in the reporting period and in the past), etc.

environmental and social supervision:

1. environmentalist: days worked, areas inspected and numbers of inspections of
each (road section, work camp, accommodations, quarries, borrow areas, spoil
areas, swamps, forest crossings, etc.), highlights of activities/findings
(including violations of environmental and/or social best practices, actions
taken), reports to environmental and/or social specialist/construction/site
management;

il. sociologist: days worked, number of partial and full site inspections (by area:
road section, work camp, accommodations, quarries, borrow areas, spoil areas,
clinic, HIV/AIDS center, community centers, etc.), highlights of activities
(including violations of environmental and/or social requirements observed,
actions taken), reports to environmental and/or social
specialist/construction/site management; and



ii.

iii.

iii. community liaison person(s): days worked (hours community center open),
number of people met, highlights of activities (issues raised, etc.), reports to
environmental and/or social specialist /construction/site management.

Grievances: list new grievances (e.g. number of allegations of SEA and SH)
received in the reporting period and number of unresolved past grievances by date
received, complainant’s age and sex, how received, to whom referred to for
action, resolution and date (if completed), data resolution reported to complainant,
any required follow-up (Cross-reference other sections as needed.

1. Worker grievances;
ii. Community grievances
Traffic, road safety and vehicles/equipment:

traffic and road safety incidents and accidents involving project vehicles &
equipment: provide date, location, damage, cause, follow-up;

traffic and road safety incidents and accidents involving non-project vehicles or
property (also reported under immediate metrics): provide date, location, damage,
cause, follow-up;

overall condition of vehicles/equipment (subjective judgment by environmentalist);
non-routine repairs and maintenance needed to improve safety and/or
environmental performance (to control smoke, etc.).

. Environmental mitigations and issues (what has been done):

1. dust: number of working bowsers, number of watering/days, number of
complaints, warnings given by environmentalist, actions taken to resolve;
highlights of quarry dust control (covers, sprays, operational status); % of
rock/spoil lorries with covers, actions taken for uncovered vehicles;

ii.  erosion control: controls implemented by location, status of water crossings,
environmentalist inspections and results, actions taken to resolve issues,
emergency repairs needed to control erosion/sedimentation;

iil.  quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify
major activities undertaken in the reporting period at each, and highlights of
environmental and social protection: land clearing, boundary marking,
topsoil salvage, traffic management, decommissioning planning,
decommissioning implementation;

iv.  blasting: number of blasts (and locations), status of implementation of
blasting plan (including notices, evacuations, etc.), incidents of off-site
damage or complaints (cross-reference other sections as needed);

v.  spill cleanups, if any: material spilled, location, amount, actions taken,
material disposal (report all spills that result in water or soil contamination;



Vi.

Vii.

Viii.

waste management: types and quantities generated and managed, including
amount taken offsite (and by whom) or reused/recycled/disposed on-site;

details of tree plantings and other mitigations required undertaken in the
reporting period;

details of water and swamp protection mitigations required undertaken in the
reporting period.

compliance:

L.

ii.

1.

1v.

compliance status for conditions of all relevant consents/permits, for the
Work, including quarries, etc.): statement of compliance or listing of issues
and actions taken (or to be taken) to reach compliance;

compliance status of C-ESMP/ESIP requirements: statement of compliance or
listing of issues and actions taken (or to be taken) to reach compliance

compliance status of SEA and SH prevention and response action plan:
statement of compliance or listing of issues and actions taken (or to be taken)
to reach compliance

compliance status of Health and Safety Management Plan re: statement of
compliance or listing of issues and actions taken (or to be taken) to reach
compliance

other unresolved issues from previous reporting periods related to
environmental and social: continued violations, continued failure of
equipment, continued lack of vehicle covers, spills not dealt with, continued
compensation or blasting issues, etc. Cross-reference other sections as
needed.



APPENDIX C
Sexual Exploitation and Abuse (SEA) and/or Sexual
Harassment (SH) Performance Declaration for
Subcontractors

[The following table shall be filled in by each subcontractor proposed by the Contractor, that was not
named in the Contract]
Subcontractor’s Name: [insert full name]
Date: [insert day, month, year]
Contract reference [insert contract reference]
Page [insert page number] of [insert total number] pages

SEA and/or SH Declaration

We:

O (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH
obligations.

[0 (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations.

O (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An
arbitral award on the disqualification case has been made in our favor.

O (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations
for a period of two years. We have subsequently demonstrated that we have adequate capacity
and commitment to comply with SEA /SH obligations.

I (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of two years. We have attached specific evidence demonstrating that we have adequate
capacity and commitment to comply with SEA and SH obligations.

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues
underlying the disqualification.]

[If (d) or ( e) above are applicable, provide the following information:]

Period of disqualification: From: To:

If previously provided on another Bank financed works contract, details of evidence that demonstrated
adequate capacity and commitment to comply with SEA/SH obligations (as per (d) above)

Name of Employer:

Name of Project:

Contract description:

Brief summary of evidence provided:




Contact Information: (Tel, email, name of contact person):

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and
commitment to comply with SEA/SH obligations (as per (e) above) ) [attach details as appropriate].

Name of the Subcontractor

Name of the person duly authorized to sign on behalf of the Subcontractor

Title of the person signing on behalf of the Subcontractor

Signature of the person named above

Date signed day of

Countersignature of authorized representative of the Contractor:

Signature:

Date signed day of




Section IX. Particular Conditions of Contract

Except where otherwise specified, all PCC should be filled in by the Employer prior to
issuance of the Bidding Documents. Schedules and reports to be provided by the Employer
should be annexed.

A. General
GCC 1.1 (d) | The financing institution is:
GCC 1.1 (r) | The Employer is [insert name, address, and name of authorized
representative].

GCC 1.1 (v) | The Intended Completion Date for the whole of the Works shall be /insert
date]
[1If different dates are specified for completion of the Works by section
(“sectional completion” or milestones), these dates should be listed here]

GCC 1.1 (y) | The Project Manager is [insert name, address, and name of authorized
representative].

GCC 1.1 (aa) | The Site is located at [insert address of Site | and is defined in drawings No.
[insert numbers]

GCC 1.1 (dd) | The Start Date shall be [insert date].

GCC 1.1 (hh) | The Works consist of [insert brief summary, including relationship to other
contracts under the Project].

GCC 22 Sectional Completions are: [insert nature and dates, if appropriate]

GCC 2.3(i) The following documents also form part of the Contract: [List any other
relevant document not listed in the Contract Agreement

GCC 3.1 The language of the contract is [insert name of the language. The language
shall be that of the bid].
The law that applies to the Contract is the law of [insert name of Country].

GCCs5a The Project manager /may or may not] delegate any of his duties and
responsibilities.

GCC 8.1 Schedule of other contractors: [insert Schedule of Other Contractors, if
appropriate]

GCC 131 The minimum insurance amounts and deductibles shall be:
(a) forloss or damage to the Works, Plant and Materials: [insert amounts].




(b) For loss or damage to Equipment: /insert amounts].

(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract [insert amounts].

(d) for personal injury or death:

(1) of the Contractor’s employees: [amount].

(i1)) of other people: [amount].

GCC 14.1 Site Data are: [list Site Data]

GCC 20.1 The Site Possession Date(s) shall be: [insert location(s) and date(s)]

GCC 23.1 & | Appointing Authority for the Adjudicator: [insert name of Authority].

GCC 23.2

GCC 243 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
[insert hourly fees and reimbursable expenses].

GCC 244 [For smaller contracts, the institution is usually from the Employer’s

country. For larger contracts, and contracts that are likely to be awarded
to international contractors, it is recommended that the arbitration
procedure of an international institution]

Institution whose arbitration procedures shall be used:

[For larger contracts with international contractors, it is recommended to
select one institution among those listed below, insert the corresponding
wording]

“United Nations Commission on International Trade Law (UNCITRAL)
Arbitration Rules:

Any dispute, controversy, or claim arising out of or relating to this
Contract, or breach, termination, or invalidity thereof, shall be settled by
arbitration in accordance with the UNCITRAL Arbitration Rules as at
present in force.”

or

“Rules of Conciliation and Arbitration of the International Chamber of
Commerce (ICC):

All disputes arising out of or in connection with the present Contract shall
be finally settled under the Rules of Arbitration of the International
Chamber of Commerce by one or more arbitrators appointed in accordance
with said Rules.”

or

“Rules of Arbitration Institute of the Stockholm Chamber of Commerce:

Any dispute, controversy, or claim arising out of or in connection with this
Contract, or the breach, termination, or invalidity thereof, shall be finally




settled by arbitration in accordance with the Arbitration Rules of the
Arbitration Institute of the Stockholm Chamber of Commerce.”

or
“Rules of the London court of International Arbitration:

Any dispute arising out of or in connection with this Contract, including
any question regarding its existence, validity, or termination shall be
referred to and finally resolved by arbitration under the LCIA Rules, which
Rules are deemed to be incorporated by reference to this clause.”

The place of arbitration shall be: [Insert city and country]

B. Time Control

GCC 28.1

(a) The Contractor shall submit for approval a Program for the Works
within /number] days from the date of the Letter of Acceptance.

GCC 283

The period between Program updates is [insert number] days.

The amount to be withheld for late submission of an updated Program is
[insert amount].

The period for submission of progress reports is [insert number] days. |

C. Quality Control

GCC 36.1

The Defects Liability Period is: [insert number] days.

[The Defects Liability Period is usually limited to 12 months, but could be
less in very simple cases]

D. Cost Control

GCC 46.1

The currency of the Employer’s country is: [insert name of currency of the
Employer’s country].

GCC471

The Contract [insert “is” or “is not”’] subject to price adjustment in
accordance with GCC Clause 45, and the following information regarding

coefficients [specify “does” or “does not”] appty-

[Price adjustment is mandatory for contracts which provide for time of

completion &Luccding S8 IHUHtI’l.)]
The coefficients for adjustment of prices are:
(a) For currency [insert name of currency]:

(1) [insert percentage] percent nonadjustable element (coefficient
A).

(11) [insert percentage] percent adjustable element (coefficient B).




(b) For currency [insert name of currency]:

(1) [insert percentage] percent nonadjustable element (coefficient
A).

(1) /insert percentage] percent adjustable element (coefficient B).

The Index I for local currency shall be [insert index].
The Index I for the specified international currency shall be [insert index].

[These proxy indices shall be proposed by the Contractor, subject to
acceptance by the Employer/

The Index I for currencies other than the local currency and the specified
international currency shall be [insert index].

[These proxy indices shall be proposed by the Contractor, subject to
acceptance by the Employer.]

GCC 48.1

The proportion of payments retained is: /insert percentage]

[The retention amount is usually close to 5 percent and in no case exceeds
10 percent.]

GCC49.1

The liquidated damages for the whole of the Works are [insert percentage of
the final Contract Price] per day. The maximum amount of liquidated
damages for the whole of the Works is /insert percentage] of the final
Contract Price.

[Usually liquidated damages are set between (.05 percentand-0710-percent
per day, and the total amount is not to exceed between 5 percent and 10
percent of the Contract Price. If Sectional Completion and Damages per
Section have been agreed, the latter should be specified here]

GCC50.1

The Bonus for the whole of the Works is [insert percentage of final
Contract Price] per day. The maximum amount of Bonus for the whole of
the Works is [insert percentage] of the final Contract Price.

[1f early completion would provide benefits to the Employer, this clause
should remain; otherwise delete. The Bonus is usually numerically equal to
the liquidated damages.]

GCC51.1

The Advance Payments shall be: [insert amount(s)] and shall be paid to the
Contractor no later than /insert date(s)].

GCC 521

The Performance Security will be in the form of a __ [insert either one of
“demand guarantee” or “performance bond’’] in the amount(s) of [insert %
figures] percent of the Accepted Contract Amount and in the same currency
(ies) of the Accepted Contract Amount.

[An amount of 5 to 10 percent of the Accepted Contract Amount is commonly
specified for a bank “demand guarantee”. A “performance bond” is an
undertaking by a bonding or insurance company (surety) to complete the




construction in the event of default by the Contractor, or to pay the amount
of the Bond to the Employer. An amount of 30 percent of the Accepted
Contract Amount is commonly specified for this type of security (see Section
X, Contract Forms).]

[Delete the following provision if ES Performance Security is not required.]

The ES Performance Security will be in the form of a “demand guarantee”
in the amount(s) of [insert % figure(s) normally 1% to 3%] of the Accepted
Contract Amount and in the same currency (ies) of the Accepted Contract
Amount.

[The sum of the total “demand guarantees” (Performance Security and ES
Performance Security) shall normally not exceed 10% of the Accepted
Contract Amount.]

E. Finishing the Contract

GCC 58.1

The date by which operating and maintenance manuals are required is
[insert date].

The date by which “as built” drawings are required is [insert date].

GCC 58.2

The amount to be withheld for failing to produce “as built” drawings and/or

operating and maintenance manuals by the date required in GCC Sub-Clause
58.1 is [insert amount in local currency].

GCC 59.2 ()

The maximum number of days is: [insert number, consistent with GCC Sub-

Clause 49.1 on liquidated damages].

GCC 60.1

The percentage to apply to the value of the work not completed, representing
the Employer’s additional cost for completing the Works, is [insert
percentage].




Section X - Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The
forms for Performance Security and Advance Payment Security, when required, shall only
be completed by the successful Bidder after contract award.

Table of Forms
Letter 0f ACCEPLANCE ...ccccvveicirurissrarisssnnesssanesssanssssnnsssssssssssssssasssssssssssssssssssssssssssnsssssnases 167
Contract Agreement..........cceeeeeeevuercrnneen 169
Performance Security (Bank Guarantee) e 171
Performance Security (Performance Bond) 173
Environmental and Social(ES) Performance Security 175

Advance Payment Security.......cceeeeeesrurecssanecnes 177




Letter of Acceptance

[ on letterhead paper of the Employer/

This is to notify you that your Bid dated . . .. finsert date] . . .. for execution of the . . . .
...... [insert name of the contract and identification number, as given in the PCC] . . . . . . . . ..
for the Accepted Contract Amount of.................. [insert amount in numbers and words and
name of currency], as corrected and modified in accordance with the Instructions to
Bidders is hereby accepted by our Agency.

You are requested to furnish the Performance Security and an Environmental and
Social, Performance Security [Delete ES Performance Security if it is not required
under the contract] within 28 days in accordance with the Conditions of Contract,
using for that purpose the of the Performance Security Form and the ES Performance
Security Form, [Delete reference to the ES Performance Security Form if it is not
required under the contract] included in Section X - Contract Forms, of the bidding
document.

[Choose one of the following statements:|

We accept that [insert the name of Adjudicator proposed by
the Bidder] be appointed as the Adjudicator.

[or]

We do not accept that [insert the name of the Adjudicator
proposed by the Bidder] be appointed as the Adjudicator, and by sending a copy of this
Letter of Acceptance to [insert name

of the Appointing Authority], the Appointing Authority, we are hereby requesting such
Authority to appoint the Adjudicator in accordance with ITB 43.1 and GCC 23.1.

AUthOTIZEd SIZNATUTE: ..c.veeeieiieie ettt sae s e e e saeenseenes

Name and Title of SIZNAtOTY: ...cooieviiiiiieieeeeeeee e

NAME OF AZENCY:  ooovieiieiiee ettt ettt ettt e et e e e e e e esaesaeesseenseesseessesnnensaens



Attachment: Contract Agreement



Contract Agreement

THIS AGREEMENT made the ... ... dayof................ ..o, between .
.. . . [name of the EMPIOYer]....cccerererereens (hereinafter “the Employer”), of the one part, and .
. . .. [name of the Contractor] ......... (hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . .. [name of the Contract]. .
.. .should be executed by the Contractor, and has accepted a Bid by the Contractor for
the execution and completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as
part of this Agreement. This Agreement shall prevail over all other Contract documents.

(a) the Letter of Acceptance

(b) the Letter of Bid

(c) the addenda Nos (if any)

(d) the Particular Conditions

(e) the General Conditions of Contract, including Appendices;
(f) the Specification

(g) the Drawings

(h) Bill of Quantities; > and

(1) any other document listed in the PCC as forming part of the Contract, but not limited

to;
i. the ES Management Strategies and Implementation Plans; and
il. Code of Conduct for Contractor’s Personnel (ES;
3. In consideration of the payments to be made by the Employer to the Contractor

as specified in this Agreement, the Contractor hereby covenants with the Employer to
execute the Works and to remedy defects therein in conformity in all respects with the
provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

4 In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”



IN WITNESS whereof the parties hereto have caused this Agreement to be
executed in accordance with the laws of . . . . . [name of the borrowing countryj. . . .
.on the day, month and year specified above.

Signed by: Signedby:
for and on behalf of the Employer for and on behalf the Contractor
in the in the

presenceof: presence of:
Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date



Performance Security (Bank Guarantee)
Option 1: (Bank Guarantee)
[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Employer/
Date:  /[Insert date of issue]

PERFORMANCE GUARANTEE No.:  [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the
letterhead]

We have been informed that  [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Applicant") has
entered into Contract No. [insert reference number of the contract] dated [insert date] with
the Beneficiary, for the execution of _ [insert name of contract and brief description of
Works]/ (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a
performance guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]
( ) [insert amount in words],' such sum being payable in the types and proportions
of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s
complying demand supported by the Beneficiary’s statement, whether in the demand itself
or in a separate signed document accompanying or identifying the demand, stating that the
Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary
needing to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Day of ...... ,2... 2 and any demand for
payment under it must be received by us at this office indicated above on or before that
date.

! The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount

specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the
currency(cies) of the Contract or a freely convertible currency acceptable to the Beneficiary.

Insert the date twenty-eight days after the expected completion date as described in GC Sub-Clause
55.1. The Employer should note that in the event of an extension of this date for completion of the
Contract, the Employer would need to request an extension of this guarantee from the Guarantor.
Such request must be in writing and must be made prior to the expiration date established in the
guarantee. In preparing this guarantee, the Employer might consider adding the following text to the
Jform, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this
guarantee for a period not to exceed [six months][one year], in response to the Beneficiary’s written
request for such extension, such request to be presented to the Guarantor before the expiry of the
guarantee.”



This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758, except that the supporting statement under Article
15(a) is hereby excluded.

[signature(s)]

Note: Allitalicized text (including footnotes) is for use in preparing this form and
shall be deleted from the final product.



Performance Security (Performance Bond)

Option 2: Performance Bond

By this Bond [insert name of Principal] as Principal (hereinafter called “the Contractor’)
and [insert name of Surety] as Surety (hereinafter called “the Surety”), are held and
firmly bound unto /insert name of Employer] as Obligee (hereinafter called “the
Employer”) in the amount of [insert amount in words and figures], for the payment of
which sum well and truly to be made in the types and proportions of currencies in which
the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS the Contractor has entered into a written Agreement with the Employer dated
the day of , 20 , for [name of contract and brief
description of Works] in accordance with the documents, plans, specifications, and
amendments thereto, which to the extent herein provided for, are by reference made part
hereof and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall
promptly and faithfully perform the said Contract (including any amendments thereto),
then this obligation shall be null and void; otherwise, it shall remain in full force and
effect. Whenever the Contractor shall be, and declared by the Employer to be, in default
under the Contract, the Employer having performed the Employer’s obligations
thereunder, the Surety may promptly remedy the default, or shall promptly:

(1) complete the Contract in accordance with its terms and conditions; or

(2) obtain a Bid or bids from qualified Bidders for submission to the Employer for
completing the Contract in accordance with its terms and conditions, and upon
determination by the Employer and the Surety of the lowest responsive
Bidder, arrange for a Contract between such Bidder and Employer and make
available as work progresses (even though there should be a default or a
succession of defaults under the Contract or Contracts of completion arranged
under this paragraph) sufficient funds to pay the cost of completion less the
Balance of the Contract Price; but not exceeding, including other costs and
damages for which the Surety may be liable hereunder, the amount set forth in
the first paragraph hereof. The term “Balance of the Contract Price,” as used
in this paragraph, shall mean the total amount payable by Employer to
Contractor under the Contract, less the amount properly paid by Employer to
Contractor; or

(3) pay the Employer the amount required by Employer to complete the Contract
in accordance with its terms and conditions up to a total not exceeding the

amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.



Any suit under this Bond must be instituted before the expiration of one year from the
date of issue of the Certificate of Completion.

No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Employer named herein or the heirs, executors, administrators, successors,
and assigns of the Employer.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and
the Surety has caused these presents to be sealed with his corporate seal duly attested by

the signature of his legal representative, this day of 20
SIGNED ON on behalf of
By in the capacity of

In the presence of

SIGNED ON on behalf of

By in the capacity of

In the presence of




Environmental and Social (ES) Performance Security

ES Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Employer/
Date: [Insert date of issue]
ES PERFORMANCE GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the
letterhead]

We have been informed that (hereinafter called "the Applicant") has
entered into Contract No. dated with the Beneficiary, for
the execution of (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a
performance guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of (

),! such sum being payable in the types and proportions of currencies in which the
Contract Price is payable, upon receipt by us of the Beneficiary’s complying demand
supported by the Beneficiary’s statement, whether in the demand itself or in a separate
signed document accompanying or identifying the demand, stating that the Applicant is in
breach of its Environmental and/or Social (ES) obligation(s) under the Contract, without
the Beneficiary needing to prove or to show grounds for your demand or the sum
specified therein.

This guarantee shall expire, no later than the .... Day of ...... ,2... 2, and any demand for
payment under it must be received by us at this office indicated above on or before that
date.

The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount
specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the
currency (cies) of the Contract or a freely convertible currency acceptable to the Beneficiary.

Insert the date twenty-eight days after the expected completion date as described in GC Clause 55.1.
The Employer should note that in the event of an extension of this date for completion of the Contract,
the Employer would need to request an extension of this guarantee from the Guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee. In
preparing this guarantee, the Employer might consider adding the following text to the form, at the end
of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a
period not to exceed [six months] [one year], in response to the Beneficiary’s written request for
such extension, such request to be presented to the Guarantor before the expiry of the
guarantee.”



This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758, except that the supporting statement under Article
15(a) is hereby excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall
be deleted from the final product.



Advance Payment Security

[Guarantor letterhead or SWIF'T identifier code]

Beneficiary: [Insert name and Address of Employer/

Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the
letterhead]

We have been informed that /insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called “the Applicant) has entered into
Contract No. [insert reference number of the contract] dated [insert date] with the
Beneficiary, for the execution of /insert name of contract and brief description of Works]
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum [insert amount in figures] () [insert amount in words] is to be made
against an advance payment guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of /insert amount in figures]
( ) [insert amount in words]' upon receipt by us of the Beneficiary’s complying
demand supported by the Beneficiary’s statement, whether in the demand itself or in a
separate signed document accompanying or identifying the demand, stating either that the
Applicant:

(a) has used the advance payment for purposes other than the costs of mobilization in
respect of the Works; or

(b) has failed to repay the advance payment in accordance with the Contract
conditions, specifying the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor
of a certificate from the Beneficiary’s bank stating that the advance payment referred to

' The Guarantor shall insert an amount representing the amount of the advance payment and

denominated either in the currency(ies) of the advance payment as specified in the Contract, or in a
freely convertible currency acceptable to the Employer.



above has been credited to the Applicant on its account number [insert number] at [insert
name and address of Applicant’s bank] ..

The maximum amount of this guarantee shall be progressively reduced by the amount of
the advance payment repaid by the Applicant as specified in copies of interim statements
or payment certificates which shall be presented to us. This guarantee shall expire, at the
latest, upon our receipt of a copy of the interim payment certificate indicating that ninety
(90) percent of the Accepted Contract Amount, less provisional sums, has been certified
for payment, or on the [insert day] day of [insert month], 2 [insert year],” whichever is
earlier. Consequently, any demand for payment under this guarantee must be received by
us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a)
is hereby excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.

Insert the expected completion date as described in GC Clause 55.1. The Employer should note that in
the event of an extension of the expected completion date, the Employer would need to request an
extension of this guarantee from the Guarantor. Such request must be in writing and must be made
prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer
might consider adding the following text to the form, at the end of the penultimate paragraph: “The
Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one
year], in response to the Beneficiary’s written request for such extension, such request to be presented
to the Guarantor before the expiry of the guarantee.”



SAMPLE FORMAT:

Invitation for Bids

[COUNTRY)]

INAME OF PROJECT)
Loan No./Credit No./ Grant No.:

Contract Title:
Reference No. (as per Procurement Plan):

1. The [insert name of Borrower/Beneficiary/Recipient] [has received/has applied
for/intends to apply for] financing from the World Bank toward the cost of the [insert name
of project or grant], and intends to apply part of the proceeds toward payments under the

contract *for [insert title of contract]®.

2. The [insert name of implementing agency] now invites sealed bids from eligible
bidders for [insert brief description of Works required, including quantities, location,
construction period, margin of preference if applicable, etc.]*.

3. Bidding will be conducted through the International Competitive Bidding
procedures as specified in the World Bank’s Guidelines: Procurement of Goods, Works and
Non-Consulting Services under IBRD Loans and IDA Credits & Grants by World Bank
Borrowers [insert correct title and date of applicable Guidelines edition as per legal
agreement] (“Procurement Guidelines™), and is open to all eligible bidders as defined in the
Procurement Guidelines. In addition, please refer to paragraphs 1.6 and 1.7 setting forth the
World Bank’s policy on conflict of interest.

4. Interested eligible bidders may obtain further information from /insert name of
implementing agency, insert name and e-mail of officer in charge] and inspect the bidding
documents during office hours /insert office hours if applicable i.e. 0900 to 1700 hours] at
the address given below [state address at the end of this invitation] *.

4 Substitute “contracts” where bids are called concurrently for multiple contracts. Add a new para. 3 and
renumber paras 3 - 8 as follows: “Bidders may bid for one or several contracts, as further defined in the
bidding document. Bidders wishing to offer discounts in case they are awarded more than one contract
will be allowed to do so, provided those discounts are included in the Letter of Bid.”

4 Insert if applicable: “This contract will be jointly financed by [insert name of cofinancing agency]. Bidding
process will be governed by the World Bank’s rules and procedures.”

6 A brief description of the type(s) of Works should be provided, including quantities, location of Project,

construction period, application of margin of preference and other information necessary to enable potential

bidders to decide whether or not to respond to the Invitation. Bidding Documents may require bidders to have
specific experience or capabilities, such qualification requirements should also be included in this paragraph.

47 The office for inquiry and issuance of bidding documents and that for bid submission may or may not be the
same.


http://www.worldbank.org/html/opr/procure/guidelin.html
http://www.worldbank.org/html/opr/procure/guidelin.html
http://www.worldbank.org/html/opr/procure/guidelin.html
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5. A complete set of bidding documents in [insert name of language] may be
purchased by interested eligible bidders upon the submission of a written application to the
address below and upon payment of a nonrefundable fee*® of [insert amount in Borrower’s
currency or in a convertible currency). The method of payment will be [insert method of
payment].*’ The document will be sent by [insert delivery procedure].”

6. Bids must be delivered to the address below [state address at the end of this
invitation]>' on or before [insert time and date]. Electronic bidding will /will not] be
permitted. Late bids will be rejected. Bids will be publicly opened in the presence of the
bidders’ designated representatives and anyone who choose to attend at the address below
[state address at the end of this invitation] on [insert time and date].

7. All bids must be accompanied by a [insert “Bid Security” or “Bid-Securing
Declaration,” as appropriate] of [insert amount and currency in case of a Bid Security.

8. The address(es) referred to above is(are): [insert detailed address(es) |

[insert name of office, room number]

Attn: [insert name of officer & title]

[insert postal address and/or street address|

[insert postal code, city, country)

Tel: [include the country and city code]

Fax: [include the country and city code]

E-mail: [insert electronic address if electronic bidding is permitted]
Web site:

4 The fee chargeable should only be nominal to defray reproduction and mailing costs. An amount between
US850 and US$300 or equivalent is deemed appropriate.

4 For example, cashier’s check, direct deposit to specified account number, etc.

30 The delivery procedure is usually airmail for overseas delivery and surface mail or courier for local
delivery. If urgency or security dictates, courier services may be required for overseas delivery. With the
agreement of the World Bank, documents may be distributed by e-mail.

3! Substitute the address for bid submission if it is different from address for inquiry and issuance of bidding
documents.

Official Use Only



